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ROADWAY CONSTRUCTION

Plans Prepared by; DRMP Engineers, Surveyors, Planners & Scientists

Design Division Contact: Paterno M. Magno, Jr., P.E., Lake County Public Works

MOTE: Attach Your Bid Bond or Letter of Credit to This Document. All Extensions Must
Be Carried Out. Any Changes Made in Unit Bid Prices Must Be Initialed by

Bidder,



This Motice to be issucd if a Pre Bid Conference js to be held.

NON-MANDATORY PRE-BID CONFERENCE NOTICE

BID NQ. 11-0027

LAKE EUSTIS DRIVE/LAKESHORE DRIVE STORMWATER IMPROVEMENT
PROJECT MNO. 2011-05

In Lake County, Florida

Non-Mandatory Pre-Bid Conference

THE ATTENTION OF PROSPECTIVE BIDDERS IS DIRECTED TO THE HON-MANDATORY
PRE-BID CONFERENCE TO BE CONDUCTED AT THE DATE, TIME AND PLACE INDICATED
BELOW:

DATE: July 7, 2011
TIME: 9:00 am

Department of Public Works
437 Ardice Avenue
Eustis, FL 32726

The County will point out specific job conditions which are difficult to describe or show on
the Drawings. Questions that require additional clarification will be covered by an
addendum which will be issued following the Non-Mandatory Pre-bid conference.
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DIVISION A

INSTRUCTIONS TO BIDDERS

LAKE COUNTY TRANSPORTATION CONSTRUCTION PROGRAM

DEFINITIONS

Whenever the following terms, or pronouns used in place of them, are used in these
Contract Documents, they shall have the meanings given below:

Addendum — A modification, revision or clarification of the Plans or other Contract
Documents, issued by the Engineer and distributed to prospective bidders before the
opening of bids.

Board of County Commissioners - Governing body of Lake County, hereinafler
referred to as the Board,

Calendar Day — Every day shown on the calendar, ending and beginning at Midnight. .

Change Order — A written order issued by the Engineer in accordance with Board
policy, and accepted by the Contractor directing certain changes, additions or
reductions in the work or in the materials used.

Consultant — The Professional Engineer or Engineering Firm registered in the Stale of
Florida who performs Professional Engineering Services for the County, other than
County personnel, The Consultant may be the Engineer of Record or may provide
services through and be subcontracted to the Engineer of Record.

Contingency — A pay item included for usage as directed by the Engineer and for
usage under conditions or circumstances unforeseen at the time of contract.

Contractor — The General Contractor, the Individual, Partnership or Corporation
bidding or agrecing to do the wark for the Owner as Prime Contractor.

Contract Documents — All documents referred to in Division X in addition to all duly
executod and issued addenda, legal advertisements and change orders.

County/Owner — Lake, County, Florida, a political subdivision of the State of Florida,

Engineer — The County Senior Director of Public Works or his duly authorized
representative, acting on behalf of the County.

Engineer of Record — The Professional Engineer or Engineering Firm contracted with
by the County and registered in the State of Florida who develops criteria and concept
for the project, performs the analysis and is responsible for the preparation of the
Contract Plans and Specifications. The Engineer of Record may be County in-house
staff or a Consultant retained by the County.

FDOT — The Florida Department of Transportation.
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ID - Inside diameter, or dimension.

Inspector — An authorized representative of the Enginecr, assigned to make any or
all necossary inspections of the work performed and materials furnished by the
Contractor,

LCPWD — The Lake County Public Works Department,

Plans — The approved drawings or reproductions thereof, that show the location,
character, dimension and details of the work to be done as issued by the Engineer,

Regular Work Day - Any calendar day except a Saturday, Sunday or recognized
Holiday.

Scope of Work — The general Intent of the work to be accomplished as defined by
the project plans and specifications.

Schedule of Values — The individual values as set forth by the Contractor &s
payment for the bid quantity units ic=ntified on the bid sheets, The total of the
oxtended units in the schedule of values determines the contract limit., This contract
limit. amount may only be modified by change order approved in accordance with
Board policy.

Special Provisions — Specific clauses adding to or revising the Standard

Specifications, setting forth conditions varying from or additional to the Standard
Specifications, for a specific project.

Specifications — The directions, provisions and requirements contained herein,
together with all stipulations contained in the plans or in the Contract Documents,
setting out or relating to the method and manner of performing the work, or to the
quantities and qualities of materials and labor to be furnished under the contract,

standard Specifications — FDOT "STANDARD SPECIFICATIONS FOR ROAD AND
BRIDGE COMNSTRUCTION," 2010, or FDOT T"ROADWAY AND TRAFFIC DESIGN
STANDARDS,” 2010, or FDOT "MANUAL OF UNIFORM MINIMUM STANDARDS FOR
DESIGN, CONSTRUCTION AND MAINTENANCE FOR STREETS AND HIGHWAYS, " 2010
(or latest edition), and all supplemental specifications thereto, or otherwise depickod
on the construction plans.

Technical Special Provisions — Specifications prepared, signed and sealed by an
Engineer registered in the State of Florida other than the State Spedifications
Engineer, or his designee, which are made part of the Contract as an attachment to
the Specifications Package.

Werk — All labor, materials and incidentals required for the construction of the
improvement for which the contract is made, including superintendence, Use of
equipment and tools, and all services and responsibilities prescribed or implicd, which
are necessary for the complete performance by the Contractor of his obligations under
the contact. Unless otherwlse specified herein or in the Contract, all costs of liability
and of performing the work shall be at the Contractor's expense.
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. BIDNS

A. Sealed bids will be received by the Office of Procurement Services, on behalf of the

Lake County Board of County Commissioners, until 10:00 am on July 28, 2011 for
the furnishing of all services, labor, materials and equipment for the construction
of the following project:

BID NO. 11-0027

Lake Fustis Drive/Lakeshore Drive Stormwater Improvement
PROIECT NG, 2011-05

This project is located West of Eustis along Lake Eustis Drive/Lakeshore Drive,
The purpose of this project is to improve the stormwater conveyance and
kreatment in this area. The project shall consist of a series of piped stormwater
collection systems and the removal and replacement of an undersized stormwater
collection system. Other work associated with this project shall include the
following: milling, placement of asphaltic concrete, type F curb, storm structure
installation, swale work, thermoplastic striping, sodding, and other miscellancous
incidental construction.

Plans, specifications and bid forms may be obtained from the Department of Public
Works, 437 Ardice Avenue, Eustis, FL 32720, Mail requests should be addressed
to the Department of Public Works, Map Sales Office, 437 Ardice Avenue, Eustis,
FL 32726, A charge of $50.00 will be made for each set. Please note that postage
will be charged for all plans and specifications sent by mail. NO REFUND WILL BE
MADE FOR ANY OF THE ABOVE SETS.

Bids shall be enclosed in a sealed cnvelope clearly marked "SEALED BID FOR
PROCUREMENT SERVICES BID NO. 11-0027 Lake Eustis Drive/Lakeshore Drive
Stormwater Improvement, PROJECT NO. 2011-05" and mailed or hand carried to
the address as specified below, The bidder shall place on the outside of the
proposal envelope the name of the firm submitting the proposal.

ALL incoming mail and packages will be opened for security and contamination
inspection by the Lake County Clerk of the Circuit Court Mail Receiving Center in an
off-site secure controlled facility PRIOR to delivery to any Lake County
Government facility, which includes the Lake County Procurement Services Office.

If submitting hid by the UNITED STATES POSTAL SERVICE, please send it to:
LAKE COUNTY PROCUREMENT SERVICES, P.O, BOX 7800, TAVARES, Fl. 32778-
7800.

If submitting bid by a THIRD PARTY CARRIER such as Fed-X, UP5, or a
private courier, please send it to: LAKE COUNTY PROCUREMENT SERVICES,
MAIL RECEIVING CENTER, 32400 CR-473, LEESBURG, FL 34788,

If submitting bid IN PERSCN, please bring it to: LAKE COUNTY PROCUREMENT

SERVICES, 315 W, MAIN STREET, 4TH FLOOR, ROOM 416, TAVARES, FLORIDA.

all bids shall be received not later than the date and time specified above, at

which time they will be publicly opened and read aloud in the Office of
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H.

Procurement Services, Fourth Floor, Administration Building, Room 416, 315 West
Main Street, Tavares, Florida, A bid will not be considered for award if received in
the Procurement Services Office after the official opening date and time regardless
of when or how it was received by the Lake County Clerk of the Circuit Courlt Mail
Receiving Center. Allow sufficient time for transportation and inspection,

Bids may be withdrawn prior to the date of opening, but no bids may be
withdrawn for a period of sixty (60) days after the date of opening of bids.

The Board of County Commissioners reserves the right to reject any or all bids, to
waive formalities, and to award the contract in the best interest of Lake County,
Flarida.

Bids which are incomplete, unbalanced, conditional, obscure, or which contain
additions not allowed for, alterations or irregularities of any kind, or which do not
comply with the Contract Documents may be rejected at the option of the County.

Each Bid by an individual or firm shall state the name and address of each person
who owns an interest therein, and, if a corporatibn, the name and addresses of its
officers. Bids shall be signed by the person or member of the firm making the
same, and if a corporation, by an authorized officer or agent subscribing the name
of the corporation, together with his own name and the corporate seal.

3. BID GUARANTEE

A

A.  All bids must be accompanied by a Bid Guarantee acceptable to the County
Attorney, which shall be one of the following; bid bond or letter of credit, in the
sum of five percent (5%) of the base bid and made payable to Lake County. Said
bid bond or letter of credit shall be a guarantee that should the bid be accepted,
the bidder will, within ten (10) days after written notice of the award of the
contract, enter into a contract with Lake County for the scrvices proposed to be
performed and will at that time fumish an acceptable contract surety. Cash,
company, certified or personal checks will not be accepted,

Sald instruments and the monies payable thereon, will, at the option of the County,
be forfeited if the bidder fails to execute the written contract and furnish the
required surety bond within ten (10} consecutive calendar days following written
notice of the award of the contract.

Attorneys-in-fact who sign bonds must file with such bond one (1) cerlified copy of
their power of attorney to sign said bond.

All instruments shall have been Issued within thirly (30) days of the date for
receiving bids.
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4. PRE-QUALIFICATION OF CONTRACTOR

This is not a pre-qualification project.
5. CONTRACT SECURITY

A. The Contractor shall provide a Performance Bond and a Payment Bond, in the form
prescribed in Division Y, each in the amount of 100% of the Contract amount, the
costs of which are to be paid by the Contractor. The Bonds will be acceptable to
the County only if the following conditions are met:

1. For contracts that do not excead $500,000,00, the Surety Company:
a. is licensed to do husiness in the State of FHorida;

b. holds a certificate of authority authorizing it to write surety bonds in this
state;

¢, has lwice the minimum surplus and capital required by the Horida
nsurance Code at the time the invitation to bid is issued;

d. is otherwise in compliance with the provisions of the Florida Insurance
Code; and

e, holds a currently valid certificate of authority issued by the United Stafes
Department of Treasury under 31 U.5.C. 55 9304-9308.

2. Eor contracts over $500,000,00, all of the requirements of paragraph A.1 above
apply. In addition, the Surety Company must have a current rating of at least
Excellent (A or A-) all as reported in the most current Best Key Rating Guide,
published by A.M. Best Company, Inc.,, of 75 Fulton Streef, New York, Now
York 10038, with an underwriting limitation of at least two times the dollar
amount of the contract.,

B. If the Surety for any Bond furnished by the Contractor is declared bankrupt,
becomes insolvent, its right ta do business is terminated in the State of Florida, or
it ceases to meet the requirements imposed by the Contract Documents, the
Contractor shall, within five (5) calendar days thereafter, substitute another Bond
and Surety, both of which shall be subject to the County's approval,

C. By execution of these bonds, the Surety acknowledges that it has read the Surety
qualifications and Surety obligations imposed by the construction documents and
hereby satisfies those conditions.

6. INTERPRETATIONS PRIOR TO BID OPENING

Mo oral interpretations will be made to any bidder as to the meaning of the

Specifications, or any other Contract Documents, — Every request for such an

interpretation must be in writing, and shall be received by the County Director of

Public Works not less than ten (10) calendar days prior to the date set for opening of

bids. Every interpretation made to a bidder will be made by an addendum to the
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Contract Documents, which, when issued, will be sent as promptly as is practicable (o
all persons to whom the Specifications have been issued by the County. Al such
addenda shall become part of the Contract Documents. No substitution of any kind or
riders of any nature to the bids will be considered except by the above-described
method. For purpeses of this Contract the term “Interpretations” shall include the
approval of product substitution,

7. LICENSES, PERMITS, FEES AND TAXES

A, Acnuisition of Permits and Licenses

1.

2

*

The County has obtained all known Federal and State environmental permits
required for the construction of the project.

The Contractor shall secure and maintain all other permits required for the
construction of the Project, including building permits, National Pollution
Discharge Elimination System (NPDES) Construction Permits, and permits
required for tree removal or relocation.

The Contractor shall secure and maintain all contractor licenses required for
the prosecution of the work.

B. Payment of Fees and Taxes

1

4.

Al fees associated with those permits and licenses that the Contractor is
required to obtain shall be paid by the Contractor.

Al sales, consumer, use and other similar taxes associated with the work, or
portions thereof, and which are applicable during the performance of the work,
shall be paid by the Contractor,

. All fees required in connection with the Contractor's recording of bonds or

other documents in the public records shall be paid by the Contractor,

All County permit fees shall be waived or paid by the County.

C. Reimbursements to the Contractor

1.

The County will reimburse the Contractor for those fees paid for applicable
permits. Reimbursernent will be for the actual amount paid, as evidenced by
official receipts from the offices collecting the fees. Reimbursement will not
include, nor will any separate payment be made for, Contractor mark-up,
“interest" or other charges claimed by the Contractor in connection with the
payment of permit fees.

Mo reimbursement will be made for Contractor license foes.
Nao reimbursement will be made for fees or other charges (such as the cost of
documentary stamps) required in connection with the recording of bonds or

other documents in the public records.
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D, Compliance with Permit and Licenses Requirements
The Contractor shall comply with all permit conditions and license requirements,
applicable building and construction code requirements, and such other rules and
requlations as may apply to the prosecution of the work.

COMPLIANCE WITH LAWS

The Contractor agrees to comply, at its own oxpense, with all Federal, State and Local
laws, codes, statutes, ordinances, rules, regulations and requirements applicable Lo
the project, including but not limited to those dealing with taxation, Workers'
Compensation, equal employment, safety (including, but nol limited to, the Trench
Safety Act, Chapter 553.60, Florida Statutes), labor, worle hours, labor conditions,
environment, and related matters, If the Contractor pbserves that the Contract
Documents are at variance therewith, it shall promptly notify the Engineer in writing,

. INSURANCE

The contractor shall purchase and maintain, at its expense, from a company or
companies authorized to do business In the State of Florida, and which are acceptable
[o the County, insurance policies containing the following selocted types of coverage
and minimurm limits of liability protecting from claims which may arise out of or result
from the performance or non-performance of services under this Contract by the
contractor or by anyone directly or indirectly employed by it, or by anyone for whose
acts it may be liable:

Contractor shall not commence work under the Contract until County has received an
acceptable certificate or certificates of insurance evidencing the required insurance,
which is as follows:

General Liability insurance on forms no more restrictive than tho latest edition of the
Occurrence Form Commercial General Liability policy (CG 00 01) of the Insurance
Sepvices Office or equivalent without restrictive endorsements, with the following
minimum limits and coverage;

Each Occurrence/General Aggregate £1,000,000/2,000,000
Products-Completed Operations 2,000,000

Personal & Adv, Tnjury 41,000,000

Fire Damage 450,000

Medical Expenso £5,000

Contractual Liability Included

Automobile liability insurance, including ewned, non-owned, and hired autos with the
following minimum limits and coverage:

Combined Single Limit 41,000,000

Workers' compensation insurance based on proper reporting of classification codes

and payroll amounts in accordance with Chapter 440, Florida Statutes, and/or any

other applicable law requiring workers' compensation (Federal, maritime, etc), If not

required by law to maintain workers compensation insurance, the Contractor must
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provide a notarized statement that it he or she is injured, he or she will not hold the
County responsible for any payment of compensation.

Employers Liability with the following minimum fimits and caverage:

Each Accident £1,000,000
Disease-Each Employer 41,000,000
Disease-Policy Limit 41,000,000

Railroad Protective Liability with bodily Injury protection of Two Million dollars
($2,000,000) and property damage of Two Million dollars ($2,000,000) for any project
or portion of the project which is located on Railroad property. The Railroad shall be
endorsed to this policy as an additional insured.

Lake County, a Political Subdivision of the State of Florida, and the Board of County
Commissioners, shall be named as additional insured as Lheir interest may appear on
all applicable policies.

Certificate(s) of insurance shall provide for a minimum of sixty (60) days prior written
notice to the County of any change, cancellation, or nonrenewal of the required
insurance,

Cerlificate(s) of insurance shall identify the contract number in the Description of
Operations section of the Certificate.

Certificate of insurance shall evidence a waiver of subrogation in favor of the County,
that coverage shall be primary and noncontributory, and that each evidenced policy
includes a Cross Liability or Severability of Interesls provision, with no requirement of
premium payment by the County.

Cortificate holder shall be:

LAKE COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA,
AND THE BOARD OF COUNTY COMMISSIONERS.

P.O. BOX 7800

TAVARES, FL 32778-7800

All self-insured retentions shall appear on the certificate(s) and shall be subject to
approval by the County. At the pption of the County, the insurer shall reduce or
oliminate such self-insured retentions; or the Contractor shall be required to procure a
bond guarantecing payment of losses and related claims expenses,

The County shall be exempt from, and in no way liable for, any sums of money, which
may represent a deductible or celf-insured retention in any insurance policy. The
payment of such deductible or self-insured retention shall be the sole responsibility of
the Contractor and/or subcontractor providing such insurance.

The Contractor shall be responsible for subcontractors and their nsurancc.

Subcontractors are to provide Certificates of Insurance to the County evidencing
coverage and terms in accordance with the Contractor’s requirements.
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Failure to obtain and maintain such insurance as set out above will be considered a
breach of contract and may resull in termination of the contract for dafault.

Neither approval by the County of any insurance supplicd by the Contractor, nor a
failure to disapprove that insurance, shall relieve the Contractor of full responsibility of
liability, damages, and accidents as set forth hercin.

The Contractor shall submit to Lake County Public Works a copy of all accident reports
arising out of any injuries to its employees or those of its subcontractors, or any
personal injuries or property damage arising or alleged to have arisen on account of
any worlk under the Contract.

10. QUANTITIES

A. Quantities, if shown on the Bid, are astimated for hidding purposes only and shall
be verified by the Contractor.

B. Payment far work performed under this contract shall be based on a lump sum bid.
Bidder shall determinc quantities.

C. Regardless of uncertainties of material supply and production at the lime of
hidding, Contractors shall base their bids in strict accordance with items, materials
and methods as set forth in the Contract Documents.

D. Pay items may be added, or deleted, to the list of pay items by the Engineer or
Contractor, that are required to complete the scope of the work as defined by the
project plans and specifications.

11. QUANTITIES REFLECTED IN PERMITTING DOCUMENTS

L | R A O e e e — ———————

Ay construction ftems or quantities reflected in the permitting documents, il any,
required for this project are provided only for the purpose of enabling permitting
authorities to assess the probable impact of the project, and are in no way intended to
reflect or represent actual construction items or quantities for pay purposes.

12, ARITHMETIC DISCREPANCIES IN BIDS

A. For the purpose of evaluation of bids, the following criteria will be utilized in
resolving discrepancies in arithmetic found on the face of the bidding schedule of
values as submitted by the bidders:

1. 1In case of discrepancy between unit values and extended values the unit value
shall take precedonce.

2 Errors in extension of unit values will be corrected by the County.

3. Errors in addition of lump sum and extended values to determine the tolal bid
amount will be corrected by the County.

B. For the purposes of bid evaluation, the County will proceed on the assumption that
the bidder intends his bid to be evaluated on the basis of a iump sum bicl with the
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numetical unit values, extensions and totals arrived at by resolution of arithmetic
discrepancies as provided above.

13. AWARD OF CONTRACT

The Contract will be awarded for the entire work on the Base Bid plus any accepted
options to the lowest responsive and responsible bidder, provided that the bid is
reasonable, and that it is in the best interest of the Counly to accept. Lake County
reserves the right to award any and all options as part of this contract, County will
provide written notice of awald to the Contractor.

14. NOTICE TO PROCEED TO CONTRACTOR
After all contract documents are signed and approved, a Notice to Procead will be

issued which shall include the commencement date. The Contractor shall be required
to set Lp a pre-construction conference before any work shall begin.

15. INDEMNIFICATION

The Contractor will agree to indemnify the County as described in Division X of the
Contract documents.

16. CONTRACT DOCUMENTS

The Contractor will be furnished with one (1) original of the Contract Documents for
the project. Additional copies may be purchased from the LCPWD at the price per set
listed in Division A. Copies of the "Standard Specifications' may be purchased from the
FDOT. The Contractor shall have available on the job, at all times, one (1) copy of the
Contract Documents.



DIVISION B

GENERAL CONDITIONS

A, Tt is the intent of the Contract Documents to describe a functionally complete
project (or portion thereof) to be constructed in accordance with the Conlract
Documents which combine to define the Scope of Work,  Any work, materials or
equipment that may reasonably be inferred from the Contract Documents as being
required to produce the intended rosult shall be supplied whether or not
specifically called for, When words that have a well-known technical or trade
meaning are used to describe work, materials or equipment, such words shall be
interpreted in accordance with that meaning. Reference to standard specifications,
manuals or codes of any technical society, organization or association or to the
laws or regulations of any governmental authority having jurisdiction over the
Project, whether such reference be specific or by implication, shall mean the latest
standard specification, manual, code, law or regulation in effect at the time the
worlk is performed, cxcept as may be otherwise specifically stated herein.

B. The Contract Documents and all referenced standards cited therein are essential
parts of the Contract requirements. A requirement occurting in one Is as binding
as though occurring in all, They are intended Lo be complimentary and to describe

C. Drawings are intended to show general arrangements, design and extent of work.
Specifications are separated Into divisions for convenience of reference only and
shall not be interpreted as establishing divisions for the work, Lrades, subcontracts,
or extent of any part of the work. In the event of a discrepancy between or
among the drawings, specifications or other Contract Document provisions, the
Contractor shall be required to comply with the provision, which s the more
restrictive or stringent requirement upon the Contraclor, as determined by the
Engineer. Unless otherwise specifically mentioned, all anchors, bolts, scrows,
fittings, fillers, hardware, accessories, trim and other parts required in connection
with any portion of the work to make a complete, serviceable, finished and first
quality installation shall be furnished and Installed as part of the work, whether or

Materials shall be so placed so as to permit easy acCess for proper inspection and
identification of each shipment.  Any material which has deteriorated, becomo
damaged, or is otherwise unfit for Use, &3 determined by the Engineer, shall not be
used in the work, and shall be removed from the site by the Contractor at his expense.

1. INTENT OF THE CONTRACT DOCUMENTS
and provide for a complete project.
not called for by the Contract Documents,
7. STORAGE OF MATERIALS
3. SANITATION

The Contractor shall provide and maintain adequate sanitary conveniences for the use
of persons employed on the work., These conveniences shall be maintained at all

B-1



times without nuisance, and their use shall be strictly enforced. The location of these
convenierces shall be subject to the Engineer's approval.

4. ERRORS AND OMISSIONS

The Contractor shall not take advantage of any apparent esror or omission in the
Contract Documents. If any errors and/or omissions appear in the Contract
Documents, or construction stakeout, the Contractor shall Immediately notify the
Enginecr, in writing, of such errors and/or omissions, In the eyent the Contractor
kiows or should have known of any errors and/or omissions and fails to provide such
notification, he shall be deemed to have waived any claim for increased time or
compensation he may have had and he shall be held responsible for the rosulls and
the costs of rectifying any such errors and/or omissions.

5. CONTRACTOR'S OBLIGATIONS.
A. Qualification

1. The Contractor shall assure that all personnel are competent, careful and
reliable. All personnel must have sufficient skill and cxperience to properly
perform the work assigned them. All personnel shall have had sufficient
experience to perform their assigned task properly and salisfactorily and to
operate any equipment Involved, and shall make due and proper cffort to
ewecute the work in the manner prescribed in the Contract Documents, or the
Engincer may take action as prescribed below.

5 Whenever the Engineer shall determine that any person is incompetent,
unfaithful, intemperate, disorderty or insubordinate, the Engineer shall notify
the Contractor that such person is to be discharged from the work. The
Contractar shall immediately discharge said person from the work and shall not
again employ said person on this work except with the written consent of the
Enginecr. Should the Contractor fail Lo remove such person ar persons the
Engineer may withhold all payments.

B. [dentification

L. Within ten (10) days after the award of any subcontract, either by himself or a
cubcontractor, the Confractor shall deliver to the Engineer a statement selting
farth the name and address of the subcontractor and a summary description of
the work subcontracted.

5 The Contractor shall be as fully responsible to the Owner for acts and
omissions of his subcontractor and of persons either directly or indirectly
employed by them, as he is for the acts and omissions of persons directly
employed by him.



C. Contractor's Supervision

1.

4,

Proseculion of YWork:

The Contractor shall give the work the constant attention necessary LQ assure
the scheduled progress and he shall cooperate fully with the Engincer and with
other Contractors at work in the vicinity.

Contrackor's Superintendent:

a. The Contractor shall at all times have on the work as his agent, a
competent superintendent capable of thoroughly interpreting the plans and
specifications and thoroughly experienced In the lype of worl being
performed, who shall receive the instructions from the Engincer or his
authorized representatives, The superintendent shall have full authority Lo
execule the orders or directions of the Engineer and to supply promptly any
materials, tools, equipment, labor and incidentals, which may be required.
Such superintendence shall be furnished regardless of the amount of work
sublel.

b. The Contractor's superintendent shall speak and understancd English, and at
least one respansible person who speaks and understands English shall be
oh the project during all working hours,

Supervision for Emergencies:

The Contractor shall have a responsible person available at or reasonably near
the worl site on a twenty-four (24) hour basis, seven-(7) days a week, in order
that he may be contacted in emergencies and in cases where immediale action
must be taken to maintain traffic or to handle any other problem thal might
arise.  The Contractor's responsible person for supervision for emergencics
shall speak and understand English. The Contractor shall submit to the
Engineer, hy certified mail, phone numbers and names of personnel desianated
to be contacted in cases of emergencies along with a description of the project
location to the Florida Highway Patrol and all other local law enforcement
agencles.

Waorksite Traffic Supervisor

o The Contractor shall have a Worksite Traffic Supervisor who will be
responsible for initiating, installing and maintaining all traffic control devices
as described in Section 102 of the FDOT Standard Specifications for Road
and Bridge Construction, and in the plans. The Worksite Traffic Supervisor
shall have at least one year of experience directly related to worksite traffic
control in a supervisory or responsible capacity and shall be certified by the
American Traffic Safety Services Association Worksite Traffic Supervisor
Certification Program or an equal approved by the FDOT. Approved
alternate Worksite Traffic Supervisors may be used when necessary.
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b. The Worksite Traffic Supervisor shall be available on @ twenty-four (24)
hour per day basis and shall review the project on a day to day basis as
well as being involved in all changes to traffic control. The Worksite Traffic
Supervisor shall have access to all equipment and materials needed o
maintain traffic control and handle traffic related situations, The Worksite
Traffic Supervisor shall ensure that routine deficiencies are corrected within
a 24-hour periad.

c. The Worksite Traffic Supervisor shall be available on the site within
forty-five (45) minutes after notification of an cmergency situation,
prepared to positively respond Lo repair the work zone traffic control or to
provide alternate traffic arrangements.

d. Failure of the Worksite Traffic Supervisor to comply with the provisions of
the Section 102 of the FDOT Standard Specifications for Road and Bridge
Construction may be grounds for decertification or removal from the project
or both. Failure to maintain a designated Worksite Traffic Supervisor or
failure to comply with these provisions will result in temporary suspension
of all aclivities except traffic and erosion control and such other aclivities
deemed to be necessary for project maintenance.

b, General Inspoction Requirements
1. Cooperation by the Contractor:

Mo work shall be done nor materials used, withotit suitable supervision or
inspection by the Engincer or his representative, and the Contractor shall
furnish the Engineer with avery reasonable facility for ascertaining whether
the work performed and materials used are in accordance with the
requirements and intent of the plans and specifications. If the Engineer so
requests, the Contractor shall, at any time hefore final acceptance of the
work, remave ol uncover such portions of the finished work as may be
directed. After examination, the Contractor shall restore the uncovered
portions of the work to the standard required by the specifications. Should
the work so exposed or cxamined prove unacceptable, the uncowver or
removal, and the replacing of the covering or making good of the parls
removed, shall be at the Contractor's expense, However, should the waork
thus exposed or examined prove acceptable, the uncovering or remaoving,
and the replacing of the covering or making good of the parts remaved,
shall be paid for as Unforesceable Work.

2. Tailure to Remove and Renew Defeclive Matorials and Worls:

2. Should the Contractor fail or refuse o remove and renew any defective
materials used or work performed, or to make any necessary correclions in
an acceptable manner and in accordance with the requirements of the
specifications, within the time indicated in writing, the Engineer shall have
the authority to cause the unacceptable or defective materials or work to
be repaired, removed and renewed, as may be necessary; all at the
Contractor's expense.
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b. Any expense incurred by the County in making those repairs, removals, or
rencwals, which the Contracltor has failed or refused to make, shall be paid
for out of any moneys due or which may become due the Contractor, or
may be charged against the contract bond. Continued failure or refusal on
the part of the Contractor to make any or all necessary repairs promptly,
fully and in an acceptable manner shall be sufficient cause for the County,
al its option, to perform the work with its own orgahization, or to contract
with any other individual, firm or corporation to porform the work, All costs
and expenses incurred thereby shall be charged against the defaulting
Contractor and the amount thereof deducted from any moneys duc of
which may become due him, or shall be charged against the contract lond,
Any wark performed subsequent to forfeiture of the contract, as described
in this Paragraph, shall not relieve the Conlractor in any way of his
respansibility for the work performed by hirn.

3. Inspection by the Federal Government or State of Morida:

when the United States Government, or State of Florida, is to pay a portion of
the cost of construction, the construction work will be subject to such
inspection by its represcniatives as they may deem necessary, but such
inspection will in no case make the Federal Government, or State of Forida, a
party to this contract.

6. AUTHORITY OF THE ENGINEER AND ENGINEER'S ASSISTANTS

e i e

A All work shall be done in accordance with the Contract Documents.

B. It is agreed by the partics hereto that the Engineer shall decide all questions,
difficulties and disputes, of whatever nature, which may arise relative to the
interpretation of the plans, construction, prosecution and fulfillment of the
contract, and as Lo the character, guality, amount and value of any work done,
and materials furnished, under or by reason of the contract.

C. The County retains the right to inspect all work to verify compliance with the
Contract Documents. The Engineer may appoint. such assistants and
representatives as desired. They shall be authorized to inspect all work done and
all materials furnished. This right of inspection in no way means or implies County
control or other supervision over the work done or the wark site.  This right is
solely for the County's benefit and imposes no duties or responsibiliies on the
County and confers no rights on any other parties. Such inspection may extend to
all ar any parl of the work and o the manufacture, preparation or fabrication of
the materials to be used. Such assistants shall not be authorized to revoke, altor
or waive any requirement of the Contract Documents.

D. The assistants and representatives shall be authorized to call to the attention of
the Contractor any failure of the work or materials to conform to the Contract
Documents, and shall have the authority to reject materials or suspend the work
until any questions at issue can be referred to and decided by the Engineer. The
Contractor shall be immediately notified in writing of any such suspension of the
work and such notice shall state in detail the reasons for the suspension. The
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presence of the Inspector or other assistant shall in no way lessen the
responsibility of the Contractor,

E. Failure of the Engineer to Reject Work During Construction:

If, during or prior to construction operations, the Enginecr should fail to reject
defactive wark or materials, whether from lack of discovery of such defect ar for
any other reason, such initial failure to reject shall in no way proevent his later
rejection when such defect is discovered, or obligate the County to final
acceptance, and the Contractor shall make no claim for losses suffered due to any
necossary removals or repairs of such defects.

7. CONTRACT TIME AND TIME EXTENSIONS

A. Unless otherwise provided, contract time shall mean the number of conseculive
calendar days from the commencement date noted in the Notice to Proceed to the
date on which all work is to be completed. The Contractor shall diligently pursuc
the completion of the work and coordinate the work being done on the project by
its subcontractors and material suppliers, as well as coordinate his work with the
work of other contraclors so that his work or the waork of others shall not be
delayed or impaired by any act or omission of any act by a Contractor. The
Contractor shall be solely responsible for all construction means, maothods,
techniques, sequences and procedures, as well as coordination of all portions of
the work under the Centract Documents.

B. Should the Contractor be obstructed or delayed in the prosecution of or completion
of the work as a result of unforeseeable causes beyond the control of the
Contractor, and not due to his fault or neglect, including but not restricted Lo acts
of God or the public enemy, acts of government, fires, floods, discovery of
pre-existing hazardous materials, utility  conflicts, epidemics, quarantine
regulations, strikes or lockouls, the Contractor shall notify the Engineer in writing
within two (2) regular work days after the commencement of such delay, stating
the cause or causes thereof, or be deemed o have waived any right which the
Contractor may have had to request a time extension.

C. NO CLAIM FOR DAMAGES OR ANY CLAIM OTHER THAN FOR AN
EXTENSION OF TIME SHALL BE MADE OR ASSERTED AGAINST THE
COUNTY BY REASON OF ANY DELAYS. No interruption, interference,
inefficiency, suspension or delay in the commencement or progress of the wark
shall relieve the Contractor of his duty to perform or give rise to any right Lo
damagos or additional compensation from the County. The Contractor expressly
acknowledges and agrees that the Contractor shall receive no damages for delay,
However, this provision shall not preclude recovery or damages by the Contractor
for hindrances or delays due solely to fraud, bad faith or active interfercnce on the
part of the County. Otherwise, Contractor shall be entitled to extensions of Lhe
Contract Time as the sole and exclusive remedy for such resulting delay, in
accordance with and to the extent spedifically provided above. This provision
applies to claims for early completion as well as late completion, Such extenslons
of time will not be granted for delays caused by unfavorable weather, ground
condilions related to the weather, inadequate construction force or for the failure
of the Contractor to timely order equipment or materials.
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D. If the Contractor complies with the two (2) regular work days notice requirement,
the Enginecr shall ascertain the facls and the extent of the delay being claimed.
The Engineer’s findings of fact justify such an cxtension, and the Engincer's finding
of fact shall be final and conclusive on the parties. The Contractor shall cooperate
with the Engineor's investigation of the delays by providing any schedules,
correspondence or other data that may be required to complete the findings of
fact. Extensions to the contract time may be granted for only those delays Lhat
impact the Contractor's Construction Schedule. Extenslons of contract time: must
be authorized by Change Order approved in accordance with Board policy,

8. PROSECUTION OF WORK ON SATURDAYS, SUNDAYS AND RECOGNIZED
HOLIDAYS

A, VWork will not be permitted on Sundays and recognized Holidays unless permission
to work has been requested in writing by the Contractor and approval, in writing,
has been granted by the Enginecr. Request for permission to work must be
received by the Engineer no less than twenty-four (24) hours prior to the work
day. Work on Saturdays may be permilted by verbal notification.

B. Mo work will be permitted on:

Mew Years Day
Independence Day
Thanksgiving Day
Christmas Day

C. When approval is granted in accordance with the provisions stated above, work
will be allowed on:

Martin Luther King, Jr. Day
Memorial Day

Labor Day

Veterans Day

Friday after Thanksgiving Day

If Christmas or New Year's Day shall fall on Tuesday or Thursday, the preceding
Monday or the following Friday shall be recognized as a holiday also. If any
recaghized holiday shall fall on a Saturday, the preceding Friday shall be observed
as a holiday. If any recognized holiday shall fall on a Sunday, the following Monday
shall be observed as a holiday. i

C. The Contractor shall pay to the County, as reimbursement of costs incurred by Lhe
County, the sum of TWO HUMDRED FIFTY and 00/100 DOLLARS ($250.00) per
man per day for each Sunday or recognized Holiday on which the Contractor
wiorks,

D, Payment Lo the County of such sums as may become payable under the provisions
of this Article shall be made by identifying the said sums as a credit item on the
Contractor's pay estimate for the period during which the liability for the sums
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occurred.  The credit item shall show the total number of days applicable under
(D) times the corresponding per day or per hour cost.

9., LIQUIDATED DAMAGES

A. The County and the Contractor recognize that, since time I3 of the essence for this
Contract, the County will suffer financial loss if the work is not completed within
the time specified.

B. The County shall be entitled to assess, as liquidated damages, but nol as @
penalty, for each calendar day after the scheduled completion date. The project
chall be deemed to be completed on the date the work is deemed complete to the
catisfaction of the Engineer. The Contractor hereby expressly waives and
relinguishes any right which it may have to seck to characterize the above-noted
liquidated damages as a penalty. The parties agree that the liquidated damages
sum represents a fair and reasonable estimate of the Counly's actual damages at
the time of contracting if the Contractor fails Lo complete the work in a timely
manner. The liquidated damages shall be as follows:

Original Contract Amount Daily Charge Per
Calendar Day
$50,000 8Nd UNLET wooveeniennmrermsn s sbis s $674
Over $50,000 but less than $250,000 i $5441
£250,000 or more but less than $500,000. . cccmi et $634
$500,000 or more but less than $2,500,000..... i 41,288
42,500,000 or more but less than $5FDDG,DUD....,,.......,...,.................$2,4?[}
&5,000,000 or more but less than $10,000,000 c.oviiiireieerineen 43,730
$10,000,000 or more but |ess than $15,000,000 ..o £5,240
$15,000,000 or more but less than 520,000,000, 46,078
120,000,000 AN OVET ouiiimmmiirsiississss e 48,624 plus

0.00027 percent per day for
amount over $20,000,000

C. Any Contractor thal is in default for not completing the work within the time
specified will be removed from the bidder's list, at the option of the County, and
not permitted to bid work for Lake County until the project is complete and the
liquidated damages sum is satisfied.

10. CHANGES IN THE WORK

A, Without invalidating the contract, the Engineer may ab any time, by written order,
diroct extra work within the general scope or alter the work by addilion or
deduction of items that do not alter the scope of the work, Such changes may be
effected by Change Order or by other written order, Such changes shall be
binding on the Contractor, Mo officer, employee, or agent of the County is
quthorized to direct any extra or change work orally. All changes orders shall be
exocuted in the manner set forth in the Lake County Purchasing Procedures. A
copy of such procedures shall be available upon request.
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B. If changes to the scope of the work are required or if the contract time or the total
contract price is increased or decreased, a Change Order in accordance with Board
policy will be required,

C. The value of such extra work or change shall be determined by contract unit
values if applicable unit values are set forth in the contract, The amount of the
change shall be computed from such values and added to or deducled from the
contract price. If the applicable unit values are not in the contract, the value of
such extra work or change shall be determined by negatiation.

D. Should a Change Order be required, and the County and the Contractor are unable
to agroe on the requested change, the Contractor shall, nevertheless, promptly
perform the change as directed in writing by the Engineer. If the Contractor
disagroes with the Engineer's adjustment determination, the Contractor must make
a claim pursuant to the Claims and Dispute Section herein, or else be deemed to
have waived any claim on this matter it might otherwise have had.

E. For new work not covered by contract unit values, the amount of an increase shall
be limited to the Contractor's reasonable direct labor and material costs and
reasonable actual equipment costs as a result of the change (including allowance
for labor burden costs) plus a maximum ten percent {(10%) markup for al
overhead and profit.  In the ovent such change worlk is performed by a
subcontractor, a maximum ten percent (10%) markup for all overhead and profit
for all subcontractors' direct labor and material costs and actual eguipment costs
shall be permitted, with a maximum five percent (5%) markup thercon by the
Cantractor for all of its overhead and profit, for a total overall maximum markup of
fifteen percent (15%) of the amount of change work. All compensation due the
Conlractar and any Subconltractor or sub-subcontractor for field and home office
overhead is included in the markups noted above,

F. In an emergency endangering life or property, or as expressly set forth herein, the
Engincer has the authority to order the necessary work in writing. The County
shall not be liable to the Contractor for any increased compensation withoul stch
wiitten order, The payment authorized by a writlen order shall represent full and
complete compensation to the Contractor for labor, materials, incidental expenses,
pverhead, profit, impact costs, and time associated with the work authorized by
such written order.

G. Execution by the Contractor of a properly authorized Change Order (see appendix)
chall be considered a waiver of all claims or requests for additional time or
compensation for any aclivities prior to the time of exccution related to ilems
included in the Change Order,

il. CLAIMS AND DISPUTES

A. Claims by the Contractor shall be made in writing to the Engineer within two (2)
business days after the commencement of the gvent giving rise to such claim or
else the Contractor shall be deemed to have waived the claim. Written supporting
data shall be submitted to the Engincer within ten (10) calendar days after the
occurrence of the event, unless the County grants additional time in writing, or
else the Contractor shall be deemed to have waived the claim. All claims shall be
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priced in accordance with the provisions of the section in this document entitled
“Changes in Wark”,

B. The Contractor shall proceed diligently with its performance as directed by the
County, regardless of any pending claim, action, suit, or administrative proceeding,
unless otherwise agreed to by the County in writing. The County shall continue to
make payments on the undisputed portion of the contract in accordance with the
contract documents during the pendency of any claim.

C. Claims by the Contractor shall be resolved in the following manner:

1. Upon receiving the claim and supporting data, the County shall within filteen
(15) business days respond to the claim in writing stating that the claim is
either approved or denied. If denied, the County shall specify the grounds for
denial. The Contractor shall then have fifteen (15) calendar days in which to
provide additional supporting documentation, or to nolify the County that the
original claim stands as is.

3 If the claim is not resolved, the County may, at its option, choose to sUbmit
the matter to mediation. A mediator shall be mutually selected by the partics
and each party shall pay one-half (1/2) the expense of mediation. If the
Counly dedlines to mediate the dispute, the Contractor may bring an action in
the County or Circuit Court sitting in Lake County, Florida.

D. Claims by the County against the Contraclor shall be made in writing to the
Contractar as soon as the event leading Lo the claim is ciscovered by the County.
Written supporting data shall be submitted to the Engineer, All claims shall be
priced in accordance with the provisions of the section in this document entitled
“Changes in Work"”. The Engineer shall make a determination on the claim within
fifteen (15) busingss days of receipt of the claim and shall communicate said
determination to the Counly and the Contractor in writing. The Contractor may
appeal the determination as set forth in subsection C(2) above,

E. Arbilration shali not be considered as a means of dispute resolution,

2. MEASUREMENT AND PAYMENT

A, All work completed under the terms of this contract shall be measured according
to United States Standard Measures.

B. Al measuremecnts shall be taken horizontally or vertically, unless  specifically
provided otherwise,

C. In the measurement of items to be paid for on the basis of area of finished work,
when the pay quantity is designated to be determined by calculation, the lengths
and/or widths to be used in the calculations shall be the station-to-station
dimensions shown on the plans, the station-to-station dimensions actually
constructed within the limits designated by the Engineer, or the final dimensions
measured of the completed work within the lines shown on the plans or
designated by the Engineer. The method, or combination of methods, shall be
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those which reflect with reasonable accuracy the actual area of finished work as
determined and authorized by the Engineer.

D, Mo payment will be made for cither canstruction over a greater area than
authorized, or for material moved from outside of stakes and data shown on the
plans, except when such work is performed upon instructions of the Enginear,

E. The Contractor shall accept compensation provided under the terms of this
contract as full payment for furnishing all materials and for performing all work
contemplated and embraced under this contract. Such compensation shall also be
for any and allloss or damage arising out of the nature of the work or from the
action of the elements, or from any unforeseen difficulties or obstructions
encountered during the contract period until final acceptance by the Caunty.

F. Whenever any change, or combination of changes in the plans, results in an
increase or decrease in the original contract guantities, and the work added or
decreased/climinated is of the same general character as that called for in the
plans, the Contractor shall accept payment in full at the original contract unit
prices for the actual quantity of work performed, with no allowance for any loss of
anticipated profits.

G, Where the pay quantity for an item is designated to be Lump Sum, and the plans
or specifications indicate an estimated quantily, compensation for that item will ba
adjusted proportionatety if a plan change results In a significant change in the
quantity from such estimated plan quantity.

H. Failure to construct any item to plan or authorized dimensions within the
specification tolerances  shall result in reconstruction by the Contractor (o
acceptable lolerances at no additional cost to the County, acceptance at no pay, or
acceptance at reduced final pay as determined by the Engineer. Adjustments Lo
final pay for those ltems designated to be paid on the basis of Lump Sum quantity
under these provisions shall not be made unless such adjustments results in an
aggregate change per item of more than $1,000.00 for carthwork items, or mare
than $100.00 for any other item.

I. Materials purchased by the Contractor for drainage structures, drainage pipe, and
road base delivered to job site for this contract are eligible as determined by the
Engineer for payment up to one half the bid unit price. If payment s made the
materials shall become the property of Lake County. The Contractor shall be
responsible for loss or theft and shall replace, at the Contractor’s expensc, any
such materials lost for any reason. The remainder of payment shall not be made
until such materials are properly constructed and in place per plans and
specifications.

13. PAYMENTS TO CONTRACTOR
Monthly progress payments will be made fo the Contractor. In accordance with the
items listed within the Bid Form - Tabulation of Estimated Quantities (Division W), a
list of items rendered complete, satisfactory, and acceptable will be prepared by the
Contractor within 30 calendar days after reaching substantial completion. Failure of
the Contractor toinclude any corrective work or pending items not yet completed on
B-11
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the list developed pursuant to this subsection does not alter the responsibility of the
Contractor to complete all construction services purchased pursuant to this Contract.
Upon completion of all items on the list, the Contractor may submit a payment request
with his next monthly invoice for all remaining retainage withheld by the County, If a
good-faith dispute exists as to whether one or more items have been completed
pursuant Lo the Contract, the Counly may continue Lo withhold an amount not o
exceed 150 percent of the total costs to complete the remaining items. The
Contractor's project representative will be required to review these estimates with the
Inspector and sign the estimate in agreement, The payment estimate based on
exctension of the unit values for said quantities will then be checked by the Inspector’s
supervisor, who will reconfirm with the Inspector and contractor any required
corrections, before further processing for payments.

All payments made to the Contractor and all payment of subcontractors, sub-
contractors, materialmen, and suppliers shall be in accordance with Part VIT, Chapter
218, Florida Statutes (2005).

Federal o State Funding If any project given to the Contractor under this Agreement
ic one in which foderal or state funds shall be used, the Contractor is hereby informed
that payment shall be contingent upon receipt of said federal or state funds or
approval. Additionally, payment shall be contingent upon the Contractor completing
all required forms and documentation as is necessary in order to obtain such federal or
state funding or approval.

14, ACCEPTANCE AND FINAL PAYMENT

iy P b e T s A R e —————

A. Final Inspection

Whenever all materials have been furnished, all work has been performed, and the
construction contemplated by the contract has been satisfactorily complelted, the
Enginecr will make the final inspection.

B. Maintenance of Work

The Contractor shall maintain all work in first-class condition until final inspection s
completed and accepted by the Engineer. Al Bonds—#nd Insurance shall be
maintained until final acceptance by the Board of County Commissioners.

C. Final Acceptance

1. Upon completion of the final construction inspection and where the work is
found to be completed satisfactorily, the Contractor shall prepare a final
estimate,

2. Whenever the work provided for under the contract has been completely
performed by the Contractor, and the final inspection has been made by the
Engineer, a final pay request showing the value of the work will be prepared by
the Contractor as soon as the necessary measurements and computations can
be made. All prior estimates and payments shall be subject to correction in the
final estimate and payment, The amount of this estimate, less any sums that
may have been deducted or retained under the provisions of the contract, will
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be paid to the Contractor as soon as practicable, after the Conftractor has
furnished a sworn Affidavit in the form provided in Division Z of this Contract,
to the effect that all bills are paid and no suits arc pending, and after the
Contractor has agreed in writing to accept the balance due, as determined by
the County, as full settlement of his account under contract and of all claims in
conneclion thercwith,

3. The surety on the contract bonds consents, by completion of their portion of
the affidavit and surety release subsequent to the Contractor's completion of
his portion, to final payment to the Contractor and agrees that the making af
such payment shall not relieve the surely of any of its obligations under the
bonds.

0. Waiver of Claims

1. The Contractor's acceptance of final payment shall constitute a full waiver of
any and all claims by the Contractor against Lhe County arising out of this
Contract or otherwise related to the project, excepl those previously made in
writing and identified by the Contractor as unsctted-at the time the final
estimale is prepared.

2. Neither the acceptance of the work nor payment by the Counly shall be
deemed to be @ waiver of the County's rights to enforce any continuing
obligations of the Contractor horeunder of to the recovery of damages for
defeckive work not discovered by the County at the time of final inspection.

E. Termination of Contractor's Responsibility

The contract will be considered complete when all work has been completed and
has been accepted by the Engineer. The Contractor will then be released from
furtheor abligation except as sel forth in his bonds and in this Division.

F. Recovery Rights, Subsequent o Final Payment

The County reserves the right, <hould an error be discovered in the partial or final
estimates, or should proof of defective work or materials used by or on the part of
the Contractor be discovered after the final payment has been made, to claim and
racover from the Contractor or his surety, or both, by process of law, such sums as
may be sufficient to correct the error or make good the defects in the work and
materials.

15. COVENANT AGAINST CONTINGENT FEES

‘The Contractor warrants thal no person or selling agency has been employed or
retained to solicit or secure this Contract upon an agrecment or understanding for a
commission, percentage, brokerage or contingent fee, except bona fide employees of
bona fide established commercial or selling agencies maintained by the Contractor for
the purpose of securing business, For hreach or violation of this warranty the County
shall have the right to annul this Contract without liability or, in its discretion, to
deduct from the Contract price or consideration, or otherwise recover, the full amount
of such commission, percentage, brokerage or contingent fee.
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16. LANDS FOR WORIK AND ACCESS THERETO

A. The County will furpish and define the limits of land for access to the construction
site and for the site proper, All information shown in the Contract Documents
constitutes the oxtent of land provided by the County. Any and all other lands
required by the Contractor shall be procured by the Contractor at the Contractor's
exponse.

B. As the work progresses, the Contractor shall keep the site reasonably clear of
rubbish, trash, waste and other disposable materials on a daily basis,

1. If the Contractor allows the site lo become littered and unsightly, any
payments otherwise duc may be withheld until the Contractor cleans up the
site to the satisfaction of the Engineer, If the Contractor fails to clean-up the
sile, the County may choose to clean-up [he site at the Contractor's expense.

. Temporary buildings (storage sheds, shops, offices, etc.) may be erected by the
Contractor only with the approval of the Engineer after obtaining necessary
permits, and shall be built with labor and materials furnished by the Contractor
without expense to the County. Such temporary buildings and/or utilities shall
remain the pronerty of the Contractor and will be removed by him at his cxpense
upon the completion of the work. With the written consent of the Engineer, such
buildings and/or utilities may be abandoned and need not be removed.

D. The Contractor shall confine all construction equipment, the storage of materials
and equipment and the operations of workers to the praject site and land and
areas identified in and permitted by the Contract Documents, and shall not
unreasonably encumber the project site with construction equipment or other
material or equipment. The Contractor shall assume full responsibility for any
damage to any such land or area, or to the owner or occupant thereof, or any land
or areas contiguous thereto, resulting from the performance of the work.

E. The Contractor is responsible for ensuring and complying with any permil
requirements from Federal, State, County, or local agencies in the storage of
materal on properties not under the control of Lake County. The Contractor shall
provide best management practices ab storage sites Lo prevent erosion, hazardous
matarials contamination, or other contaminations from QCcUrring.

17. SITE INVESTIGATION

A Each Contractor shall visit the site of the proposed work aiid fully acquaint himsell
with conditions relating to construction and labor so that he may fully understand
the facilities, difficulties and restrictions attending the execution of work under the
contract. The Contractor shall thoroughly examine and be familiar with the
Contract Documents. Failure or omission of the Contractor to roceive or examing
any form, instrument, addendum or other documents, or ta visit the site and
acquaint himself with conditions existing thereon, shall in no way relieve the
Contractor from any ohligation with respect to the Contract.
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The Geotechnical Report dated May 5, 2005, as prepared by Geotechnical and
Environmeanial Consuftants, fnc. shall be gialfable for review.

Lake County does nol warrant the accuracy or completeness of these reports, soil
samples, or any ather site condition information or data mace available including,
but not limited to, underground utility location, The submission of a bid shall be
taken as prima-facie evidence of compliance with this section.

B. The Contraclor acknowledges that he has satisfied himself as to the nature and
location of the work; the ageneral and local conditions, including but not restricted
to, those bearing upon transportation, disposal, handling and storage of materials;
availahility of labor, water, electric power, roads; and uncertainties of weather,
river stages, tides or similar physical conditions at Lthe site; the conformation and
conditions of the ground; the character of equipment and facilities neaded
preliminary to and during prosecution of the work.

C. The Contractor further acknowledges that he has salisfied himself as to the
character, quality and quantity of surface and subsurface materials, obstacles, or
conditions to be encounterad.

D, Any failure by the Contractor to acquaint himself with any aspect of the work or
with any of the applicable conditions shall nol relieve the Contraclor from
responsibility for adequately evaluating the difficulty or cost of successfully
performing the work under the Contract Documents, nor shall it be considered the
basis for any claim for additional time or compensation. t

E. The County assumes no responsibility for any canclusions or interpretations made
by the Contractor on the basis of the information made available by the County.
The County also assumes no responsibility for any understanding or
representations made by its officers or agents during or prior to the execution of
this Contract, unless such understanding or interpretations are made in writing.

18. PROTECTION _OF _EXISTING STRUCTURES, UTILITIES, WORK AND
VEGETATION

A. Location of existing structures and utilities provided in the Contract Documents are
approximate only. Any damage to existing structures or work of any kind, or the
interruption of a utilily service resulting fram failure to comply with the
requirements of the Contract Documents, shall be repaired or restored promptly
by, and at the expense of the Contractor.

B. The Contractor will preserve and protect all existing vegelation such as Lrees,
shrubs and grass on or adjacent to the site which do nol unreasonably interferc
with the construction as may be determined by the Engineer. The Contractor will
be responsible for all unauthorized cutting of damaging of trees and shrubs,
including damage due to careless operation of equipment, stockpiling of materials
ar tracking of grass arcas by equipment,

C. Care will be taken by the Contractor in felling trees authorized for removal Lo avoid
unnecessary damage to vegetation that is Lo remain in place. Any limbs or
branches of troes broken during such operations shall be trimmed without cutting
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into the trunk and left with a clean cut and a small stub. The Contractor will be
liable for, or may be required to replace or restore at his own expense, all
vegetation that may be destroyed or damaged due to the Contractor's failure to
protect and preserve same as required harein,

D. Where the Contractor hauls material or equipment to the project over roads and
bridges on the State road system, County road system or City strect system, and
such use causes damage, he shall immediately, at his expense, repair such road or
bridge to as good a condition as before the hauling began. Such hauling shall be
conducted in accordance with all applicable environmental and safety regulations.

E. The Contractor shall fully protect the work from |oss or damage and shall bear the
cost of any such loss or damage until final payment has been made. If the
Contractor or any one for whom the Contractor is logally liable for is responsible
for any loss or damage to the work, or other work or materials af the County or
County's separate contractors, the Contractor shall be chargad with the samg, and
any monies necessary to replace such loss or damage shall be deducted fram any
amounts due the contractor.

F. All existing monuments shown on these plans are to be preserved, if possible. Any
monuments damaged or destroyed without the express written permission of Lake
County, including but not limited to horizontal and vertical conlrol points and
property corners, are to be restored at the expense of the Contractor by a
professional surveyor and mapper, licensed to do business in the State of Florida.

19. OTHER WORIK

A The Contractor will cooperate with County forces or others who may be engaged in
authorized work prior to final completion of the project.

B. The Conlractor shall cooperate with the owners of any underground or overhead
utility lines in their removal and rearrangement operations in order thal these
operations may progress in a roasonable manner and that service rendered by
these parties will not be interrupted,

¢, The County may perform other work related Lo the project at the site by the
County's own forces, have other work performed by utility owners or let other
diroct contracts. IF the fact that such other work is to be performed is not noted in
the Contract Documents, notice thereof will be given to the Contractor. If the
Contractor believes that such performance will involve additional expense to the
Contractor or require additional time, the Contractor shall send written notice of
that fact to the County and the Engineer within forty-eight {48) hours of being
nolified of the other work, If the Contractor fails to send the above reguired
forty-eight (48) hour notice, the Contractor will be deemed to have waived any
rights It otherwise may have had to seek an extension to the contract time or
adjustment to the contract amount. The Contractor shall afford each utility owner
and other contractors (or the County, if the County is performing the additional
work with the County's employces) proper and safe access Lo the site and a
reasonable opportunity for the introduction and storage of materials and
equipment and the exccution of such work and shall properly connect and
coordinate its work with theirs. The Contractor shall not ondanger any work of
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others by cutting, excavaling or otherwise altering their work and will only cut or
alter their work with the written consent of the Engineer and the others whose
work will be affected.

D. If any part of the Contractor's work depends, for proper execution or results, Lpan
the work of any other contractor other than a subcontractor or utility owner, the
Contractor shall inspect and promptly report to the Engineer, in writing, any
delays, defects or other problems in such other work that render it impossible for
the Contractor to obtain proper execution or results. The Contractor's failure 1o
report will constitute an acceptance of the other work as fit and proper for
integration with the Contractor's worl<.

20. TERMINATION
A. Termination for Default

1. The Contractor shall be considered in material default of the Contract and such
default shall be considered cause for the County to terminate the Contract, in
whole or in part, as further set forth in this Section, for any of the fallowing
reasons:

a. Failing to begin the work under the Contract Documents within the time
specified herein;

b. Failing to properly and timely perform the work as directed by the Enginecr
or as provided for in the approved Construction Schedule;

¢. Performing the work unsuitably or neglecting or refusing to remave
materials or to correct or replace such work as may be rejected as
unacceplable; unsuitable or otherwise defoctive;

d. Discontinuing the prosecution of the work;

e. Falling to resume work that has been suspended within a reasonable fime
afler being notified to do so;

f. Becoming insolvent or declared bankrupt, or committing any act of
bankruptcy;

g. Allowing any final judgment to stand unsatisfied for more than ten (10)
days,;

h, Making an assignment for the benefit of creditors;

i. Failing to obey laws, ordinances, requlations or other codes of any
governmental authority with jurisdiction on the project;

j. Failing to perform or abide by the terms or spirit of the Conlract
Documents.
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k, Failing to maintain contract security as reguired by the Contract
Documents,

2, The County shall notify the Contractor in writing of the Contractor's default. If
the County deltermines that the Contractor has not taken substantial stops
toward effecting a remedy or cure of the default or defaults in his performance
within seven (7) calendar days following receipt by the Contractor of written
notice of default or defaults, then the County, at its option, without releasing
ar waiving its rights and remedies against the Contractor's surcties, and
without prejudice to any other right it may be entitled to hereunder or by law,
may terminate the Contractor's right to proceed under this Contract, In whole
or in part, and may take possession of the work ancd any materials, tools,
equipment, and appliances of the Contractor, take assignments of any of the
Contractor's subcontracts and purchase orders and complete the Contractor's
work by whatever means, method or agency which the Counly; in ils sole
discretion, may choose.

3. If the County deems any of the foregoing remedies nocessary, the Contractor
agrees It shall not be entitled to receive any further payment until after the
work is completed. All money expended and all of the costs, losses, damages
and extra expenses, including all management, administrative and other
averhcad and other direct and indirect cxpenses, (including enginecring,
architectural and attorney’s fees) or damages incurred by the County incident
to such completion, shall be deducted from the contract price, and if such
oxpenditures exceed the unpaid balance of the contract price, the Contractor
agrees to pay promptly to the County on demand, the full amount of such
excess, including costs of collection, attorneys' fees (including appeal) and
interest thereon at the maximum legal rate of interest until paicl.

4. The liability of the Contractor hereunder shall extend to and include the full
amount of any and all sums paid, expenses and losses incurred, damages
sustained and obligations assumed by the County in good faith under the belief
that such payments or assumptions were necessary or required, in completing
the work and providing labor, materials, equipment, supplies, and other items
therefore or relating to the work, and in scttlement, discharge, or compromise
of any claims, demands, suits or judgments pertaining to or arising out of the
work hercunder,

5. If after notice of termination of the Contractor's right to proceed pursuant to
this subparagraph A it is determined for any reason that the Contractor was
not in default or thal his default was excusable, or that the County is not
entitied to the remedies against the Contractor provided herein, then the
Contractor's remedies against the County shall be the same as and limited to
those afforded the Contractor pursuant to the Termination for Convenience
subparagraph B below.

B. Termination for Convenience and Right of Suspension

1, The County shall have the right to terminate or suspend this Contract, in whole
or in part, without cause upon seven (7) calondar days written notice to the
Contractor.
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2.

In the event of such termination or suspension for convenience, the Contractor's
sole recovery against the County shall be limited to that portion of the contract
price earned through the date of termination or suspension, together with any
relainage withheld and reasonable termination or suUspension expenses incurred,
but the Contractor shall not be entitled Lo any other or further recovery against
the County, including, but not limited to, damages and any anticipated praofit or
work not performed.

21. SUBMITTALS

A, Schedule

1.

At or before the Pre-construction Conference, the Contractor shall submit a
preliminary Construction Progress Schedule to the Engineer, The County will
reviow the schedule and provide the Contractor with comments. Within ten
(10) days after receipt of the County's comments, the Contractor shall deliver
to the Engineer a Construction Progress Schedule in a form satisfactory to the
Engineer and showing the proposed dates of commencement and completion
of cach of the various subdivisions of work. A bar graph format is acceptable
for tho Construction Progress Schedule. If required by the Engincer, at or
before the Pro-construction Conference, ihe Contractor shall provide to the
County a breakdown of estimated monthly payments for the entire duration of
the contract period,

For lump sum contracts the Contractor chall also furnish the Engineer with a
detailed estimale giving a complete breakdown of the value of items of work to
be paid for the purpose of making partial payments thereon. The values
employed in making up this estimate and the schedule will be used only for
determining the basis of partial payment and will not be considered as fixing a
basis for additions to or deductions from the contract price.

The Construction Progress Schedule shall be updated by the Contractor. All
updates to the progress schedule shall be submitted for the Engineer's [ile.

The work shall be planned and carried out so as Lo minimize the interruption of
cxisting services, andfor traffic, or as directed by the Engineer.

The Contractor is to furnish the Engineer for approval a Traffic Control Plan
(TCP) that complies with the Manual on Uniform Traffic Control Devices
(MUTCD).

If a National Pollution Discharge Elimination Systemn (NPDES) Construction
Permit is required for the Project, prior to construction the Contractor is to
furnish the Engineer a copy of the Stormwater Pollution Prevention Plan
(SWPPP).

B, Shop Drawings/Working Drawings

1. Four (4) complete sels of detailed shop or working drawings shall be furnished

by the prime Contractor to the Engineer for review and processing. The
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submittal shall include all details, computations, malerials, loads, slbrosses,
member sizes, deflections, and temporary connections for precasting.

. All shop, working and erection drawings prepared by the Contractor or his

subcontractor, fabricator or supplier shall be REVIEWED, DATED, STAMPEL,
APPROVED, SEALED (if required), and SIGNED BY THE CONTRACTOR prior Lo
submission to the Engineer for review by the Engincer of Record. By
approving and submitting shop or working drawings, the Contractor represents
that he has verified work requirements, field measurcments, construction
criteria, sequence of assembly and erection, access and clearances, catalog
numbers and other similar data.  Each submission shall indicate the
specification section or bid item number and page andfor sheet number Lo
which the submission applies, Under no circumstances will submillals be
accepted from subcontractors.

The Contractor shall indicate on the working, shop and crection drawings all
deviations from the Contract Documents and shall itemize all deviations in the
letter of transmillal.

cubmittals shall be made to the Engineer and will be distributed to the
appropriate Design Engineer of Record by the Engineer. The Contractor shall
identify each submittal by contract number and title on the form provided by
the Engineer. All submittals are to be transmilted in an expedilious manner to
ensure "next day delivery”, After they have been reviewed by the Engineer or
Design Engineer of Record, all submittals shall be stamped either "no
exceptions,” "exceptions noted" or "rejected” with resubmittal required and
returned to the Contractor,

Prior to recelpt of the reviewed shop or working drawings from the County,
work done or materials ordered for items covered by the drawings shall be
dane at the Contractor's risk.

All submittals by the Conlractor shall be made sufficiently in advance of the
scheduled start of the applicable construction operation to allow for shop
drawings review and for Contractor action required in addressing review
comments, The review period shall begin on the day the submittal is received
in the office of the Engineer and shall be completed on the day the Engincer
transmits reviewed drawings to the Contraclor,

The Contractor shall schedule the submission of shop drawing sheets (to be
discussed at the pre-construction meeting) so that approximately twenty-one
(21) days are allowed for review by the Engincer and Design Engineer of
Record for routine work. For more complex work, the number of copies and
the scheduled time for review shall be increased proportionately lo the
complexity of the work, Contractor submittals that are Lo be considered as
complex and requiring proportionately greater review time include, but are not
limited to, the following:

a. Contractor submittals of alternative design features or modifications to the
original design.
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b, Contractor submittals of complex designs, unusual construction or
equipment and methods requiring analysis of design calculations.

€. Material Safely Data Sheets Requirement

If any chemicals, or materials or products containing loxic substances are to be
used al any time during this Contract, pursuant to completion of this Contract, the
Contractor shall furnish a Malerial Safety Data Sheel to both the Lake County
Department of Risk Management and the Engineer, prior to commehcing such Lse,

D. Materials

1. Dellvery Tickets: The Contractor shall submit a copy af all delivery tickets for
materials used on the project, regardloss of the basis of payment.

2. Job Mix Formula for Asphaltic Concrete: Attention Is directed to the provisions
of FDOT "STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION" 2010, and all supplemental specifications therelo which
require the submission of job mix formulas for asphaltic concrete, of the type
specified, at least fourteen (14) days before plant operations begin. The
submitted formula shall be approved by the County. The Contractor shall
prepare the mix formula to be submitted to the County.

3. Job Mix Formula for Portland Coment Concrete: Attenlion is directed Lo the
requirement that job mix design formulas for all Portland Cement Concrete, of
the type specified, be submitted at least fourteen (14) days prior to use on the
project. The submitted formulas shall be appraved by the County andfor its
agents prior to its usc, All concrete mix designs shall meet FROT Concrete
Class mix guidelines or the requirements included in the Technical
Specifications included in these Contract Documents.

4. Al Job mix formulas shall be submitted to the Engineer.

22. RIGHT TO AUDLT

A Al of the Contractor's records related to the performance of this contract shall be
open to inspection and subject to reproduction by the Engineer during normal
working hours to the extent neccssary to permit adequate evaluation and
verification of any invoices for payment, or claims, submitted by the Contractor or
any of his payees pursuant to the cxecution of the contract. Such records shall
include, but not be limited to, accounting records, written policies and procedures,
subcontractor files, original estimates, estimating work sheets, correspondence,
Change Order files (including the documentation of negotiated settlements), any
supporting evidence necessary Lo substantiate charges related to this contract, and
any rocords necessary to evaluate and verify direct and indirect costs (including
overhead allocations) as they may apply to costs associated with this contract,

B, For the purpose of such audits, inspeclions, examinations and ovaluations the
Engineer shall have access to the said records from the effective date of this
contract, for the duration of the work, and until thirty-six (36) months after the
date of final payment by the County to the Contractor for performance under this
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contract, The Contractor hereby agrees to maintain said records in safe and dry
storage until the end of this time period.

C. The Engineer shall have access to the Conlractor's facilities and all necessary
records in order to conduct audits in compliance with this Paragraph.

23, INTEREST ON JUDGMENTS

In the event of any disputes between the parties to this contract, including without
limited thereto, their assignees and/or assigns, arising out of or relating in any way to
this contract, which results in litigation and a subsequent judgment, award or decree
against either party, it is agreed that any entitlement to post judgment interest, to
either party and/or their attorneys, shall be fixed by the proper court at the rate of five
(5%) percent, per annum, simple interest. Under no circumstances shall either party
he entitled Lo pre-judgment interest. The parties expressly acknowledge and, to the
extent allowed by law, hereby opt out of any provision of federal or state statute rok
in agreement with this paragraph.

24, DRAINAGE AND EROSION CONTROL

A e R e e ————————===

‘The Contractor shall so conduct his operations and maintain the work in stch condition
thal adequate drainage and erosion control will be in effect at all times,

25. STANDARD SPECIFICATIONS

Unless otherwise specified, the standard specifications to he used for this work shall
be the FDOT "STANDARD SPECIFICATIONS FOR ROAD AND  BRIDGE
COMSTRUCTION," 2010, Divisions II & III, hereinafter referred to as “Standard
Specifications,” except as amended under this Contract, Cerlain provisions of Division
1 of the "Standard Specifications" will be incorporated by specific reference; those not
so incorporated are not part of this contract.

26. PRIORITY

In any instance where there is an apparent conflict between these Special Provisions
and the corresponding terms of the "Standard Specifications,” these provisions shall be
controlling.

27. SURVEY AND LAYOUT

& The Contractor shall be responsible for providing all lines, grades, boundaties and
required survey and/or layout necessary ko construct and inspect the project. All
centerfine control points shall be established and maintained through the contract
period by the Contractor.

B. The Contractor shall employ or retain the services of a Florida registered
Professional Land Surveyor to perform and supervise the establishment and setling
of the project centerline control at intervals not to exceed 500 feet. All primary
control points such as soction corners, points of intersection, points of curvature
and points of tangency shall be installed, referencod by acceptable standards, and
maintained through the contract period. Al stakes and points shall be cleatly
marked and identified.
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The Conlractor shall employ or retain the services of a Florida registered
Professional Land Surveyor to perform and supervise the establishment of all
rights-of-way/boundary staking at all project sidelines.  Such staking shall be
astablished and maintained by the Contractor's registered Professional Lan
Surveyor along cach sideline or perimeter at each station and all poinls of
intersection, points of curvalture, and points of tangency. All stakes shall be clearly
marked and identified.

The Contractor's registered Professional Land Surveyor and all employees engaged
in survey efforts shall keep proper documentation of survey notes in hard bound
books. The use of digital data storage capabiliies may be used in lieu of
hardbound books. Standard ASCIT files/format shall be used with software
compatibility to that of the LCPWD. The Contractor shall submit for approval the
selected format and software application(s).

The Contractor may perform or select the option to employ a Florida registered
Professional Engineer or registered Professional Land Surveyor to provide
construction layout, All layout and measurements shall be performed from control
and boundarics established and maintained by the Contractor's Florida registered
Professional Land Surveyor,

The Contractor shall be responsible to perform all layout in acceptable standard
methods, All items shall be clearly staked and marked. Roadway ilems shall be
staked for horizontal alignment relative to the edge of pavement with appropriate
offsel stakes. All vertical grades should be referenced to the nearest even foot cut
or fill where practical, Tabulated cul/fil sheets are acceptable for ulility work
items, copies of which shall be furnished to the Engineer prior to the work.

All calculations for Intermediate grades and locations shall be performed by the
Contractor. All calculations shall be transcribed in hardbound field books prior to
layout and staking.

1. The Contractor shall submit, for information only, a Survey and Layout Plan

comprised of the following:

1. Name, address and certificale number of the registered Professional Land
Survoyor to be in responsible charge of performing all survey control and
baundary work.

2. Name, address and certificate registration number, if applicable, of the person
in responsible charge of performing all layout, measurements and calculations
for the project, if opted by the Contractor. This person must be a Contractor,
Professional Land Surveyor or Professional Engineer,

Stakes Set by County: The Engineer will provide all construction stakes establishing
right-of-way limits.

Preservation of Stakes and Marks: The Contractor will be held responsible for the
preservation of all the stakes and marks. If any of the stakes or marks are
carelessly or willfully destroyed or disturbed by the Contraclor, the cost of
replacing them shall be deducted from the payment for the work.
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28. LABORATORY TESTING
Cost of all required laboratory Lesting shall be borne by the County with the exception

of the cost of failing tests and subsequent re-tests which shall be borme by the
Contractor, Testing shall be in accordance with the Standard Specifications.

29. CONFORMITY OF WORK WITH PLANS

A Al work performed and all materials furnished shall be in reasonably close
conformily with the lines, grades, cross seclions, dimensions, and material
requirements, including tolerances, shown on the plans or indicted in the
specifications.

C. In the event the Enginecr finds the materials or the finished product in which the
materials are used not within reasonably close conformity with the plans and
specifications, but that reasonably acceptable work has been produced, he shall
then make a determination if the work shall be accepted and remain in place. In
this event, the Engineer will document the basis of acceplance by contract
modification which will provide for an appropriate adjustment in the contract price
for such work or materials as he deems necessary Lo conform to his determination
based on engineering judgment.

D. Eor base and surface courses, the finished grade may vary as much as 0.1 foot
from the grade shown in the plans, provided that all templet and straight cdge
requirements are met and that suitable transitions arc effected,

30. GUARANTEE

Al work shall be guaranteed for eighteen (18) months-after completion and
acceptance of the work unless otherwise specified. The guarantees are o be
construed as being supplemental in nature and in addition to any and all other
remedies available to the Owner under the laws of the State of Florida.

31. WARRANTY

The Contractor shall obtain and assign to the County all express warranties given to
the Contractor ar any subcontractors by any material suppliers, equipment or fixtures
to be incorporated into the Project. The Contractor warrants to the County that any
materials and equipment furnished under the Contract Documents shall be new unless
otherwise specified, and that all work shall be of good quality, free from all defects
and in conformance with the Contract Documents. The Contractor further warrants to
the County that all materials and equipment furnished under the Contract Documents
shall be applied, Installed, connected, erected, used, cleaned and conditioned in
accordance with the instructions of the applicable manufacturers, fabricators, suppliers
or processors except as otherwise provided for in the Contract Documents. Unless
otherwise specified, if within eighteen (18) months after final completion and
acceptance, any work is found Lo be defective or nol in conformance with the Contract
Documents, the Contractor shall correct it promptly afler receipt of written notice from
the County. The Contractor shall also be responsible for and pay for replacement or
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repair of adjacent materials or work which may be damaged as a result of such
replacoment of repair. Theose warranties are in addition to those implied warrantics to

which the County is entitled as a matter of law.
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BID FORM

o {*;m_\_f' w1 Copstruehion (e
COMPANY NAME

NOTE: BIDDER SHALL SUBMIT BID IN DUPLICATE ON FORM PROVIDED | IEREIN.
BID
OF

' ?’)ﬁqﬁiﬁ ( pnstroeion, ine. .

(Mame}

dress)

Ll 1), § Fl"“..l-lﬂf’t’ ook 'I.ﬁ%n nneola, OL 247105
(A

(3m) A4 - HAAD B
(Phone Na.)

FOR

BID NO. 11-0027

Lake Eustis Drive/Lakeshore Drive Stormwater Improvement
PROJECT NO. 2011-05

Lake County, Florida

Submitted . 3% 7ol

TO THE COUNTY OF LAKE, FLORIDA:

We, the undersigned, hereby declare that no person or persons, firm or corparation, other
than the undersigned, are interested in this proposal, as principals, and that this Bid is
made without collusion with any person, firm or corporation, and we have carefully and to
our full satisfaction examined the Special Provisions and form of Contract and Bond,
together with the approved Plans and Specifications for the above described project, and
that we have made a full examination of the location of the proposed work and the source
of supply of materials, and we hereby agree to furnish all necessary labor, equipment, and
materials, fully understanding that the quantities shown herowith are approximate only,
and that we will fully complete all necessary work in accordance with the Plans and
Spedifications, and the requirements under them of the Engineer, within the time limit
specified in this Bid for the following unit values, to-wit:
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BID FORM — TABULATION OF ESTIMATED QUANTITIES
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BID FORM — TABULATION OF
LAKE EUSTIS DRIVE/LAKESK
_PROJECT NO. 201

ITEM

B, DESCRIPTION UNIT| UNIT PRICE AMOUNT |
I s I I
37 |8" POLYETHELYEME LINED DIF LF o bt @
n pwewor N Y _1,0802°)
34 |CAP AP B WATEIIMMN - EA | oD ﬁt - _élﬂ_}.aﬂ
35 [M.F.5. RERMOVAL Eh 1{)0 _1 - G __m:'_
o fweomm e 550 e 95,892
| 3y |WRERIETIRCNIOR .. Bl orqeaeo) L L 1, A94.2°)
o feewer LB | eSO, T 1,5050%
o [veE T Ler EA | ,_L_Ojaaﬁ S . '-L._f"fiam
A0 [TYPE P-1 TRLET A N | :J iﬁfoim_
Bl Y e B 1700
o fwerswer | L A9BP 4 | a0
M s DS N D e L s 4,050
B4 [RPETMANHOLEIROTION L s s 2 s | a5a3Le
B e | gopel b _1,8000°]
N |[oeNmEAr e Lol 18 I,Jffiil._""‘i A Qu?ﬁﬁm
R s i I R o s Ll I o ELLL il
a8 [TMLET RemovAL | EA oo | s (i P(‘b
49 [FNDWALLREMOVAL. = A | 0O S e
5. [EROSION COMTROL s _"ﬂiﬂ;\ ¥ _\fﬂ_}ﬂﬁ_
s femTeenee F A5 4abo _{f‘)jj_%.lﬂi
R .5 S _7,0'13 15,985
o wmmeomne |15 [ gadgodl 1 | 4R
::4_ RDMWE SE RE_W)UAL;INST_N.IAEL'}L __|_5_ - _rlmr:ﬁ__ _l__ L - :ﬁﬂ‘_
= wpmrommeeoow | 15 | q,90000] 1L 1 AADE
e e[S ] 30000 22002
57 |PORTABLE TONET L5 5{;{)}"4’: o A ﬁwﬁﬂ
o e mes |l @ 5P|
5o - I
3 s I
OTAL LLBME SUM BID (TIGURES): B 120, aoa. a0
———— T | four hundred by i At
TOTAL LUMI? SUM BID (WORDS): - _ 4
s e e [nine hundred Awoo and oo _
NUMBER OF CALENDAR DAYS TO COMPLETE | 3O

IORE DRIV

ESTIMATED QUANTITIES

E STORMWATER TMPROVEMENT

1-05, BID NO, 11-0 o027

T qua QUANT Iw—|

—




The undersigned further agrees to execute the Contract within ten (10) calendar days after
receipt of notice of award, and within the time frame of Division X

The undersigned further agrees to bear the full cost of maintaining all work untll the final
acceptance.

The undersigned further declares that his Bid is based on specifications as modified by the
following Addenda:

Addendum No, 1 Dated J-f2-1) Addendum No. Dated =
Addendum No. 2, Dated f-1d-1h Addendum No,  Dated
Addendum Ne. > Dated "]l 3-1|  Addendum No. Pated . o -

The undersigned Contractor's address and principal place of businessis.

Tf Contractor is a corporation list the names, titles, and business addresses of its President,

Secretary and Treasurer:
w3 Dorred Loy

1. PRESIDENT _Vyermmetin Py Address Clerpport £1 M9
(Name) _
i 400 A Lakesnore B
s, SECRETARY Texesa L Pouiey  Address Wianeolo, LIS —
(Neme) Adas W Likey Bd.
3. TREASURER l“\"‘l-"[";r".ﬂﬁe-\"h P i,y Addross Ohee paped, 1 20
(Name) =
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Said corporation is gualified to do business in the State of Florida.

_Poyria Consheten, bne.
Corporate Name

By: /’"‘7’; gl il ~
.}’Jﬁs_*._rw‘u‘rn . Py :-in ., President
(Print Mame)

#4ECORPORATE SEAL*H*

or Dualifying Agent

AR 2 SR .
Contractor's Reglqtl ation ar Certification No,

If Contractor is not a corporation, fist the name(s) and business address(es) of s
owner(s), joint venturers or partners:

1. _Address =
{Mame)

7 S ; Address

(Name)
B Address =

(Mame)
The said company or business entity is a sole proprietorship, partnership, or joint venture
and is trading and doing business as __ S {(Company
Name).

By:

Name of Firm or Qualifying Agent

- Contractor's Registration or Certification No.
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FLORIDA TRENCH SAFETY ACT CERTIFICATION AND DISCLOSURE STATEMENT

The undersigred acknowledges the requirements of the Florida Trench Safety Act (Section
553.60 et. seq. Florida Statutes).

A The Bidder further acknowledges that the Florida Trench Safety Act, (the Act)
astablishes the Federal excavation safety ctandards set forth at 29 C.F.R. Section 1926.650
Subpart P, as the interim state ctandard until such time as the 5State of Florida, through its
Department of Labor and Employment Securlty, or any successor agency, adopts, updates
or rovises said Interim standard, This State of Florida standard may be supplemented by
special shoring requirements astablished by the State of Florida or any of its political
subdivisions.

B. The Bidder, as Contractor, shall comply with all applicable excavation/trench safely
standards.

C. The Contractor shall consider the geotechnical data available from the County, if any,
the Contractor's own sources, and all other relevant information in its design of the trench
safety system to be employed on the subject Project. The Contractor acknowledges sole
responsibilities for the seloction of the data on which it relies in designing the safety
system, as well as for the system jtself.

D. The amounts that the Bidder has set forth for pipe installation includes the following
excavation/irench safety measures and the linear feet of trench excavated under each
safety measure, These units, costs, and unit values shall be disclosed solely for the
purpose of compliance with procedural requirements of the Act. No adjustment to the
Contract time or price shall be made for any difference in the actual number of linear feet
of trench excavation, except as may be otherwise provided In these Contract Documents.

Trench Safety Units of Unit Unit Cost Extended Cost
Measure Measure (Quantity)
(Description) {LF, SF}
M.
EB. ;
C. T\- “"l" S
B
B
-
For Infarmation Only, Not for Payment Purposes % PO~

Biclder may Use additional sheels as necessary to extend this form.




Failure to complete the above may result In the hid being declared non-responsive,

E. The amount disclosed as the cost of campliance with the applicable trench safety
requiraments does not constitute the extent of the Contractor's obligation to comply with
said standards. The Contractor shall extend additional sums at no additional cost o the
County, if necessary, to comply with the Act (except as may otherwise be provided).

F. Acceptance of the hid to which this cerlification and disclosure applies in no way
represents that the County or its representative has evaluated and thereby determined that
the above costs are adequate to comply with the applicable trench safety requirements nor
does it in any way relieve the Contractor of its sole responsibility to comply with the
applicable trench safety requirements. :

lL(JD_l-:)L.'Ii iy oo ovy, L
Company

K s tin O Boulion ,JI Pr o i Aot
Mame and Title

Addross:

. le':} it Koy ﬁ,ﬂﬁﬁ'h“ [_}_1."_:2": oy e B

Ul ) (Ceper mbceey 3

'||r\|!”||l~ [ e s l}l'_l.’_'l,__ -'C \ :f’) AR 15

Telephone: ((A52-) _594- 5943
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DIVISION X

AGREEMENT
THIS AGREEMENT, made and entered into by and between the Board of County
Commissioners of Lake County, a political subdivision of the State of Florida, hereinafter

designated the COUNTY, and Boykin Construction, Inc, authorized to do business in the

State of Florida, with principal place of business located at P. 0. Box 38, Minneola, FL

34715 hereinafter designated the CONTRACTOR,
WITNESSETH:

That for and in consideration of the sum of Four Hundred Thirty Six Thousand Nine

Hundred Two Dollars and 20/100 (§436,902.20) to be paid by the COUNTY to the

CONTRACTOR as herein provided, and in further consideration of the mutual covenants
and promises to be kept and porformed by and between the parties hereto, it is agreed as
follows:

A, THE CONTRACTOR AGREES:

1, To furnish all services, labor, materials and equipment necessary for the
complete performance, in a thorough and workmanlike manner, of the work contemplated

under Lake Eustis Drive/Lakeshare Dilve Stormwater Improvement, Project No. 2011-05,

Bid No. 11-0027 in Lake County, Florida, to comply with the applicable standards, and to
perform all work in strict accordance with the terms of the Contract Documents, defined in
Section D of this Agrecment.,

2. To commence work under this contract with an adequate force and
‘equipment within thirty (--30--) consecutive calendar days after receipt of written notice

from the COUNTY to phﬂceed hereunder, and to fully complete all necessary work under

the same within not more than one hundred elahty (180) consecutive calendar days, Itis

understood and agreed that the date on which the consecutive calendar days will begin to

be charged to the project shall be the thirtieth (30th) calendar day from the date of receipt
#-1



of the Notice to Praceed, Time of performance and completion of the work of this contract
is of the essonce.

& That upon failure to complete all work within the time provided for above,
the Contractor shall pay to the County such sums as shall be determined in accordance
with the Liquidated Damages provision of this contract, and the payment of such sum shall
be secured as provided for therein.

<, That the COMTRACTOR and cach subcontractor shall furnish to the
COUNTY, upon demand, a certified copy of the payroll covering work under this contract,
together with such other information as may be required by the COUNTY fo ensure
compliance with the law and the provisions of this contract.

5. To procure and maintain all insurance as required by the Instruclions to
Bidders.

6.  To procure and maintain all permits and licenses which may be required by
law in connection with the prosecution of the work contemplated hereunder, except for
those permits obtained by the County as expressly set forth in Division P of the Contract
Documents.

7. To permit any representative(s) of the COUNTY, at all reasonable times, to
inspect the work in progress or any of the materials used or to be used in connection
therewith, whether such work is located on or ofl the project site, and to furnish promptly,
without additional charge, all reasonable facilitics, labor and materials deemed necessary
by the Counly's Engincer, for the conducting of such inspections and tests as he may
require.

8. Unless otherwise provided in the special provisions, conditions and
specifications, Lo assume liability for all damage to work under construction or completed,

whether from fire, water, winds, vandalism, or other causes, untl final completion and

K2



acceptance by the County and notwithstanding the fact that partial payments may have
been made during construction,

9. Mo subcontract or transfer of contract shall in any case rclease either the
Contractor or his surety of any liability under the contract and honds. The County reserves
the right to reject any subcontractors or equipment,

10.  The Contractor shall indemnify, pay the cost of defense, including attorneys'
fees, and hold harmless the County from all suits, acfions or claims of any character
brought on account of any injuries or damages roceived or sustained by any person,
persons of properly by or from the said Conlractor; or by, or in consequence of any
neglect in safeguarding the work; or through the use of unacceptable materials in the -
construction of improvements; or by, or on account of any act or omission, neglect or
misconduct of the said Contractor: or by, or on account of, any claim or amounts recovered
for any infringement of patent, trademark or copyright; or from any claims or amounts
arising or recovered under the "Workers' Compensation Law" or of any other laws, by-laws,
ordinance, order or decree, including any joint negligence of the County, except only such
injury or damage as shall negligence of the County, except only such injury or damage as
shall have been occasioned by the sole negligence of the County; and so much of the
money due the said Contractor under and by virtue of his Contract as shall be considered
necessary, may be retained by the County or, in case no money is due, his surety shall be
held until such suits, actions or claims for injuries or damages shall have been settled and
suitable evidence to that effect furnished to the County. The County and the Contractor
agree the first $100,00 of the Contract amount paid by the County to the Contractor shall
be given as separate consideration for this indemnification, and any other indemnification
of the County by the Contractor provided for within the Contract Documents, the
sufficiency of such separate consideration being acknowledged by the Contractor by the

Conlractor's exccution of the Agreement.
=3



The Contractor shall quarantoe the payment of all just claims for materials,
supplies, tools, labor or other just claims against him or any subcontractor in connection
with this Contract: and his bonds will not be released by final acceptance and payment by
the County unless all such claims are paid or released.

B.  THE COUNTY AGREES:

To pay to the Contractor the contract price hereinabove specified, as follows:

If progress satisfactory to the County is being made by the Contractor, the
Contractor will receive partial payments, not more frequently than once a maonth, on this
contract as the work progrosses, based upon estimates of the amount of work done |ess
payments previously made. In each case 10% of each progress payment shall be withheld
as retainage until 50% completion of the project. After 50% completion of the projoct, the
County shall withhold 5% of each subsequent progress payment, Payment of retainage
chall be as sot farth in Section 218.735, Florida Statutes (2005). MNeither progress payment
nor partial or entire use or occupancy of the project by the County shall constitute an
acceptance of wark not in accordance with the Contract Documents.

The County, prior to making of any payment, may require the Contractor to furnish
a cerlificate or other evidence showing the amount of work done or completed at that
time.

C. IT IS MUTUALLY AGREED:

1.  That no change, alteration, amendment, payment for exira work or
agreement to pay for same, shall be binding upon the County until its Engineer has
approved the same, and until the same shall be properly approved in accordance with
Board policy.

2. That the Engineer shall represent the County insofar as prosecution of

the work, and interpretation of the plans and specifications are concerned, and that no
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payments shall be made by the County under this contract except upon the certificate of
the Engincer.

3 This Contract shall be interpreted under and its performance
governed by the laws of the State of Florida.

4. The failure of the County to enforce at any time or for any period of
time any one or more of the provisions of the Contract Documents shall not be construed
to be and shall not be a waiver of any such provision or provisions or of it rights thereafter
ta enforce each and every such provision.

5. Each of the parties herelo agrees and represents that this Contract
comprises the full and entire agrecment between the parties affecting the work
contemplated, and that no other agreement or understanding of any nature concerning the
same has been entered into or will be recognized, and that all negotiations, acts, work
performed, or payments made prior to evocution hereof shall be deemed merged into,
integrated and superseded by this Contract,

6. Should any provision of this Contract be determined by a courl to be
unenforceable, such determination shall not affect the validity or enforceability of any
section or part thercof.

D, The following named Documents, which shall be referred to as the "Contract
Pocuments,” are by reference hereby incorporated into this contract:

DIVISION A Instructions to Bidders

DIVISION B General Conditions

DIVISION P Permits

DIVISION W Bid Form

DIVISIOM Y Performance Bond
Payment Bond



DIVISION 2 Affidavit by General Contractor

APPENDIX Al  "Sample Change Order"

ADDENDUM i1 through #3

Construction Plans prepared by the Engineer of record for this project.

E. Motices.

L All notices, demands, or other writings required to be given or made
or sent in this Contract, or which may be given or made or sent, by either party
to the other, shall be deemed to have been fully given or made or sent when in
writing and addressed as follows:

County Contractor

County Manager Boykin Construction, Inc.
P. O, Box 7800 P. O. Box 38
315 Wesk Main Street Minneola, FL 34715

CC: Public Works Diroctor
437 Ardice Avenue
Eustis, FL 32726
2. All notices required, or which may be given hereunder, shall be considered
properly given if {a} personally delivered, (b) sent by certified United States mail,
return receipt requested, or (¢ sent by Federal Express or other equivalent
overnight letter delivery company.

3. The effective date of such notices shall be the date personally
delivered, or if sent by mail, the date of the postmark, or if sent by overnight
letter dolivery company, the date the notice was picked up by the overnight
letler delivery company.

4 Parties may designate other parties or addresses to which notice shall

be sent by notifying, in writing, the other party in a manner tlesigned for the

filing of notice hereunder,
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B This confract shall be hinding upon, and shall insure to the benefit of the
executors, administrators, heirs, successors and assigns of the Contractor,
IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed on

the day and year as written,

LAKE COUNTY acting by and Boykin Construction, Inc.
thrmﬁlﬁvls Bc:uard of County

D sl i o A

Jeﬁmfer I-w Ch-mm'an Kenneth C. Boykin, PIES{IEH’L
/ -?i[ day of P "_P_LS , 2011, This _llp  dayof ﬂ%u_f—.ﬂf_, 2011.

This

ATTEST: ATTEST:

Print Name:

Neit Kelly,

~Board of Title: ]
County Commissiohers g Lake County, *#*CORPORATE SEAL*H#*
Florida
OR

Approved as to form and legality by
County Altorney for Lake County, Florida WITNESSES:
Lake County Administration Building

315 West Main Street A b0 Q.‘E_M;\_CALAA%/ -

Tavares, Florida 32778 _
(352) 343-9787 print Name: Dielrn . Minre. Lhﬁpjﬂ_,{

Ao e
Wy ronal Loy &« 2

Sanford A. Minkoff Print Name:_[Kacy BoyKin
County Allormey '

Business Address;
Ha {1, {’I'm"‘lh"f b ]
unnesla. L Adm B
Cosd 4 1A [ Clao (20 A%

Contractor's Reg. dr Cert. No.
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DIVISION Y

BONDS
BOMD NO. _ 964-014-130

PERI'ORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that We,

Conteactor Bovkin Construction, Ine.
Contractor Address 'O, Box 38
Contractor Address Minnm’téﬁ, FL 34715
Contractor Telephone {352) 394-5083

(hiereinalicr called the “Principal”), whose principal business address and telephone number is s
stated above, and

Surely  LIGERTY MUTUAL | NSURANCE COMPANY
Surefy Address_175 BERKELEY 5T,

Surcty Adddress 2 Boston, MA 02117
Surety Phone  §17-357-9500

(hereinafter called the “Surety”), whose principal address and tclephone number is as stated
ahoyve, & surely Insurer charfered  and  existing under the laws of fthe State  of
A _and authorized to do business in the State of Florida;

are held and firmly bound unte Lake County Board of County Commissioners, Lake County,
Florida (hereinafrer called the “Obligee”), whose principal addrass is PO, Box 7800, Tavares,
Florida 32778, and whose principal telephone number is (352) 483-9000, in the sum of Four
Hundred Thirty Six Thousand Nine ITuridred Two Dollars and 20/ 100(%436,902.20) for payment
of which we bind ourselves, our heirs, our legal represeniatives, our SUCQERSOTS and our
assipnees, jointly and scverally,

WIHEREAS, Principal has enfercd into a contract with Oblipee for Lake Eustis
Drive/Lakesore Drive Stormwaler Improvement, Project. Ne. 2011-05, Bid No, 11-0027 in
accordance with drawings and specifications, which contracl 13 incorporated herein by velercnee
and made a part hercof, and is reforred to as the Contract,

THE CONDLITION OF TIHS BOND is that if Principal:
1. Performs the Contract at the tmes and in the manner preseribed in the Contract;
2. Pays Obligec any and all losses, damages, cosis and attorneys’ fecs, including appellate

proceedings, that Obligee sustains beeause of any defaull by Principal under the Contract,
including, bt not limited lo, all delay damages, whether liquidated or actual, incurred by

Obligee;
Alter recording return to:
5. McDermott Ef;EﬂMFNT #2011081102
. c 0RE PG 1690 - 16898 (9 PGS)
Lake CDlllﬂt",.-' Public Works Department DATE: B26/2011 9:19:21 AM
A37 Ardice Avenue W1 MEIL KELLY, CLERK OF THL ClRCUIT COURT
Fustis, FL 32726 LAKE COUNTY

RECORDIMNG FEES £78.00



BOND NO, _ 96h-015-130

3, Performs the puarantee of all work and materials furnished under the Contract for the
time specified in the Contract; and
4, Promptly make all payments to all persons defined in Section 713.01, Florida Statutes,

whose claims derive directly or indirectly from the proseeution of the work provided for
in the Contract,

then this bond shall be void; otherwise it remains in full force and cffect,

Any changes in or under the Confract and comphiance or noncomphance with any formalities
connceted with the Contract or the thanpos do not affect Surety’s obligation under this bond.

The Surety, for value received, hercby stipulates and agrees that no changes, extensions ol time,
alterations or addifions to the terms of the Contract or other work to be performed hereunder, or
the specifications referred to therein shall in any way affect its obligation under this bond, and it
does hereby watve notice of any such changes, extensions of time, atterations or additions to the
terms of the Contract o1 to work or to the specilications.

This instrument shall beconstrued in all respects us a statutory bond. It s axpressly understood
the time provisions and statute of limitation under Section 25503, Florida Statutes, shall apply o

1his bond,

By execution of this bond, the Surety acknowledges thal it has read the Surety qualifications and
obligations impased by the construction contract and hereby satisfies those conditions,

™N WITNESS WHEREOQF, the above bounded parties have execented this mstrumenl
this [ day of [k yE b 20| , the name of cach party
being alfixed and . these presents daly signed hy ils nndersipned tepresentative, pursuanl 1o
authority of its governing body.

Signed, scaled and delivered
in the presence of; PRINCIPAL: BOYRIN CONSTRUCTION, INEC.

. ﬂ Eﬁfnpmry Mame) _ﬁ / -
Qf%_x_ff:ﬂ (ézfjﬂ“f _ By /A//)/ P S
Witness s to Principal {Authorized Sipnature) .
: 5 ennetin £ E‘Ilt.;i oy
LEXLE, A - “{ _ (Printed Mame)

Witness g5 to Principal R e Aeiyl s L
(‘Title)

P.0, BOX 36
MINNEOLA, FL 34715

'{]Tusinc ss Addres 5



STATE OF Clorida.

BOND NO. gsh-014-140

betare

acknowledged
P in

V‘s ennetn 0

1ne

of oukin Consiruedion

COUNIYOF  Loadhe.
The forgoing iristrmmant WS
this |l ;fig QJ“J’E‘ a0
T jﬁu Ao
of  the - Corporation. 11&'%& s persomall;

e LIERR A AHNE HENFY
/% R MY COUAISSION # DI2EA2
At pypinEG, JRb 2O. 2014
o .'Ei‘-'-y vl \magh 19t State gurAnce
s

=

AS PER ATTACHED PONER OF ATIORNEY
Witnisss as to Surety

Wilniess as to Sursty

ORr

A5 PER ATTACHED POWER OF ATTORMEY

Witness as Attorney Tn Fact

Wilness as Allomey [n Fact

-3

has

'Ln T

kniowm

NUTHH”MBMA&M
Prutt Name: D¢lra inne Hent

Comiraission Number D5k & 5t
My Commigsien Expites: Jaan 40, AT

RTY MUTUAL | NSURERCE. COMPANY

=
Tiys :
{Authorized ‘“ngnuturﬂ)

RRETT RDSEMHAUS
{Printed Nariig)
__ﬂ?TDﬂNFV I FACT
(Title)

_ 175 BERKELEY ST.
BOSTON, MA 02117
(Business Address)

f Ve
Ag Attorney Tn Fact {Attach Power of Attorney)

CBRETT ROGEMHAUS, ATTORMEY 1H FACT
{Printed Nams)

.0, BOK 38
MINAEOLR, FL 34715
(Dusiness Address)
A17-357-9500
(T'elephone Number)

C{:rpm dtion, on belilf
produced

_as identification and "whu:» :I]d”dld fel take an oath,



BOND NO,  26hk-1E-130

STATE OF _ FLORIDA
COUNTY OF PALM BEACH -
The forgoing instrument was acknowledped betore il
fhig  AJGUSI 15, 2011 by BREI| ROSENHALIS
s, _ of  LIBERTY MUTUAL INSURANCE COMPANY

= . 8 e  Corporation, on behalf
of the Corporation. Tle/She  is  persomally known to me or has prodiced

~ as identification and who did/did not take an oath,

PERSONALLY KHOWH
WDT!‘LRYWW S _*7\“*~——
“EL!I!‘-.

Print Name:! H T ANHER
Commizsion Nimbep; 00987439 I
My Commission Lxpires; 53714

::i’_i:i'!"’.ﬁ%'» Efizabelh Ean1_1ar
SRR o g # NDORT AR
e L s: LB (0, 20T

BE PR ABRCHMOTAR T 0m

)
IS

“a

iy,
HE i

¥4



FRONT PAGE OF
PUBLIC PAYMENT BOND
Flarida Statute 255.05

BOND NO. 964-014-130

CONTRACTOR: Boykin Construction, Inc,
P.O, Box 28
Minneala, FL 34755
352-394-5993

SURETY: Liberty Mutual Insurance Company
175 Berkeley Street
Boston, MA 02117
617-357-9500

AGENT: Mielson, Rosenhaus & Associates
4000 South 57" Avenue, Suite 201
l.ake Warth, FL 33463
561-432-5550

OBLIGEE: Lake County Board of County Commissioners
P.0. Box 7800
Tavares, FL 32778
352-483-0000

PROJECT: Lake Eustis Drive/Lakeshare Drive Stormwater Improvement




BOND NG, asi-014-130

PAYMENT BOND

KNOW ATL MEN BY TIIESE PRESENTS: ihat We,

Contractor Bovkin Construction, Ine,

Contracior Address P. O, Dox 38

Contractor Address Minneola, F1.34715
Contristor Telephone (352) 394-5993 3

(hereinafter called the “Principal™), whose prineipal business address and telephone number is as stated
stheiee; and

Surety  LIBERTY MUTUAL INSURANCE COMPANY

Surefy Adidress 175 BERKELEY ST. .
Hu_re:[—.}.- Adddiess 2 BOSTOM, MA 2117

Sursty Phome _ 617-357 -9500

(hercinafter ealled the *Surety™), whase principal address and felephone mumber is as stafed above, 4
surcty insurer chartered and existing under the laws of the State of b and authorized Lo
do business in the State of Florid, :

are held and fiemly bound unto Lake County Toard of County Commissioners, ake County, Florida
{hereinafter called the “Ohbligee™), whase prineipal addross is [0 Rox 7800; Tavarcs, Florida 32778, and
whose principel telephone number is (352) 483-9000, in the sum of Four Hundred Thirty Six
Thousand Nine Hundred Two Dollars and 20/100($436.902.20) for payment ol which we bind
surselves, our heirs, our legal representatives, our successors and our assignees, jointly and severally.

WHERETAS, Principal and Obliges have reached & mutnal ugrecinent (hereinafter refurred to as
the “Canfract”) for Lake Bustis Drive/Lakeshore Dirive Stormwater Improvement, Project No. 2011105,
Rid Ne. 11-0027 said Contract being mado a part of1his Dongd by this reference.

THE CONDITION OF TS BOND is that il Principal:

1, Shall prompily make payments (o all ¢laimants as defined in section 255.05(1), Florida Statutes,
supplying the Principal with labor, materials or supplies, as usad dircetly or indiractty by the Principal in
the prosecution of the wark provided for in the Contract; and

Z. Shall pay the Obligee for all losses, damages, expenscs, costs and attorneys’ foes, including those
resulting from appellate proceedings, that the Ohliges sustaing because of a defiult by the Principal in
conlravention to the Contract i regard to payment for sueh labor, materials, or supplies furnished 1o the

Prineipal;

then this bond shall be void, otherwise this Bond remains in Ml force and elTset.



BOND NO. _964-014-130

BE I'T FURTTIER KNOWDN:

1. Any changes in or under the Contralt and campliance o noneompliance with-any formalilies
conmacted with tht;-fs&i;_i'fﬁiunt_i'acr{_m alfetations which mey be mads in the terns of the said Conteagt, or n
the work:to bedone under it, or 1ﬁ_ﬁ-:giﬁ’i—i1:jg by the Obliges.olany cxtension of time for the performance of
the spid Contract, or zm_;-.f_-c_:rthér-furhnaraﬁm en the part of the-Obligee ar Principal to the-uther, shzll not-in
amy way reledss the Principal and the Surety, or sifber of them, their heirs, porsonal peprosentatives,
snecesgors or assigns Trom liability horeunder, notice. to the Surety of any oueh ehanpos, alterations,
eviensions or forbearance being heroby watvad. '

& Curtain claimants segking the protection of this Dond must timely comply with the sirict
requitements set forth in'Sgetion Z55.03, Flarida Statutes, and as otherwise provided by law,

3 The Provisions of this bond are subject to'the fimitations of Seation 255.05(2), Florida Statuies.

By exesution df this bond, the Sursty acknowledges that it has ‘read the Surety qualifications and

phligations impossd by {he construction eontract fnd hereby salisfies those conditions.

THIS RONDDATEDTHE _ |la DAY O}'_%( gt _20)|_ (the date of issue

by the Suroty or by the Surewy”s agent and the date of suchagent s powor-of-altorney).

Sipned, sealed and deltivered in the presenoe of:
This bond is given to comply with section 255.05 Florida
Statues, and any action instituted by a claimant under the
bond for payment must be in accordance with the notice

and time [imitation provisions in Section 255.05 (2), BOYK N CONSTRUCTIOM, IMWC.
Flarida Statues. . - ; {Company Name) f %
é/{j W - 351_1_-—;7 / 77 ( : 5 =

:{’Au’thm"i'zad Sit_g_mt'mra]

.__.M_Jﬁﬁ"rd{ - EIJL.'.K:UF}_
P i](j fed Mamel

resicleett

PRINCTIEAL:

Witness a8 o Pringipal

(Title)

p.0. BOX 38
MINNEDLA, FL 34715

(Business Addross)

sranior Slorida_

COUNTY'OF_L ay~ye

The forioing insrpment wis acknowledged before mulfh:is g ﬂrr 1L lf-Hjl‘ } rg 0l b‘,{
Aenneth (. ©Opukin 5 of

M'lfmmh.mﬂ'iﬂﬂ_ lne._____— 2  Tioride
aiShe is

Corpotation, on behalf of the Cirparatio, ersonally d Lnowai fo e or Las produced

s identification and who digidid not tak an oath.
AT NOTARY: L Ll .%u@%w
z-ﬂ!*.?a:‘-% o LIEHRMN ANKE HENRY Print ﬂanw:T}-F_ ] B & I f'l-ﬂ-

e p
3% COMMISSHEIN #O0955635) s e S i
( ihyy)  BAPIES: itk 29, 2014 Comiiission Numiber: X -'D—L‘{ﬁb—%{) L
o, /’f [t heoagh bs) Skale Insurznce M}" COMITHASION CXPITES .‘:.il.'ﬂ._-ﬁ _aih -Q-ﬂ'}q’

Y-6



BOND NO. 984014130

Lmﬁ /'~1U:UAL mfsum&.mr} COMPAIY

AS PER ATTACHED POMER OF ATTORNEY
Wimness gsin Surety

["H.Eiﬁ"l(ﬂ ted h.;,ﬂsmlr 1B

_ BRETT ROSEMHAS
Vitness as e Savagy : {Printed Nama)
HTTHRNEY |H FACT

(Title]

e BEHRELE‘H 5T,

L BOSTON, MA-QX117
{Businers Address)

OR : .
| HTYFEHTHﬂL | REURANCE COMPAMY
-

45 PER ATTACHED POWER OF ATTORNEY ' - b
W mme:q as Afiaracy 10 Facl Asg Attorngy In Fact (ttach Power of #ttomey)

BRETT ROSENHAUS, ATTORNEY IN FACT
{Printod: Name)

Witness a5 Attorney In Fact

~ 175 BERKELEY 5T, 0 .
ROSTON, MA 02117 L

Business Address)
B17-157-0500

{'E".ei’jephm-ls Numelar)

STATEOF romibA
CQOTINTY OF oap W geacy -

'T‘h& Foreoing fstrurnent was ackuiowledged boft ore me _
s AUGUST 15, 2011 by BRETT ROSENHAUS I
z ) Qf LIBERTY MUTDAL INS URHNLL TUHPﬁNY hﬁ
B M ) Carporation, on bohalf ot the Comoration. He/She is purw:(:d}y
Tenowa 1o toe or T producad _PIRGONALLY KNOWN s sderfification and who

dididid not take sn oath, B 5 i ﬂd&

MOTARYY
Print Mame: ELUZABEZ TANNER _
Commisston Namiber: ppagzh3s -
My commission expires: 5208

;;24'.:-‘5'4 Elizabath Tanner

AOMM 5504 # DDYR239

i ERpIRFS: MAY O3, 200
N A MOTARY com

&



Mot valid for mortgage, noie, loan, letter of credit, bank deposit,

currency rate, interest rate or residual value guarantees.

44006131
THIS POWER OF ATTORNEY 15 NGT VALID UNMLESS IT IS PRINTED ON RED BACKGROUMD.
This Power of Attorney limits the acts of those named harein, and they hava no authority to blnd the Company except in the manner and to
the extent hereln siatad.
LIBERTY MUTUAL INSURANCE COMPANY
BOSTON, MASSACHUSETTS
POWER OF ATTORNEY

KNOW ALL PERSONS BY THESE PRESENTS: That Liay Mutual Insurance Company {the "Company™), a Massachusstls stock ingurance
company, purstiant toand by authority of the By-taw and Authorization hereinafter set forth, doss hereby name, constilute and appaint

BRETT ROSENHAUS, JASON KATZ, ALL OF THE CITY OF LAKE WORTH, STATE OF FLORIDA .....cccces s

m e e e R EEE SRR E R AR SRR RS R R R b

L each individually if thore be more han one namad, its frue and lawful attarnoy-in-fact 1o maka, excoute, seal, acknowtedge and deliver, for and on its
hahalf as surehEand as its act and deacd any and all unue:mkinrgﬁ bands, recognizancas and other suraly obligations in the penal sum not oxcaeding
ONE HUNDRED MILLION AND 00/{00¢*t=sssssansnisessistulistiss DOLLARS {§ _100,000,000,00 822222222505 ) gach, and tha
execulion of such undartakings, bonds, recognizances and other surely obligations, in pursuanca of these presants, shall be as binding upon iho
Cormpany as if they had been duly slgned by the president and altasted by the searetary of the Comparny in thalr awn proper persons.

‘Fhat s power Is made and executed pursiant to and by authority of the fallowing By-law and Authorization:

ABTICLE %11 - Exocufion of Contragts; Saction 5. Surety Bonds and Lindorakings.

Ay officer of the Company authorizad for that purpose in witing by the chainman or the president, and subjact to such llmitations as the
chairman or the president inay presceibe, shall appoint such allomeys-in-fact, as may be necessary (o act in beehalf of the Company 1o make,
cxocute, sedl, acknowledga and deliver as sursly any and all undertakings, bonds, recognizances and other surely abligations. Suich
attomeys-in-fact, subject to the limilalions sat farth in their respective powars of altoriey, shall have full power 1o hind the Company by their
slgnature and execution of any such instruments and 1o altach thereto the gedl of the Campany. Whenso axecuted such inslrumants shall be
as hinding as if signed by the president snd attestac by tha socrotary.

By the followlng instrument the chainman or tha prasident has authorizad the officer or athar olflcial named thersin o appaint atomeys-in-lact:

Purstian! 10 Adicle X, Section § of tha By-Laws, Gamet W, Fllloll, Assistant Secratary of Liberty Mutoal Insurance Company, 18 heraby
aulhorzad to appoint such attorneys-in-fact 88 may be necessany to act in behall of the Company 1o make, exocute, seal, acknowledga and
delivar as sursty any and all underakings, bonds, recognizances and other suraty obligations.

That the By-law and tha Authorization set forlh above are true copies thereaf and are now in Wl ferce and affect,

I WITNESS WHEREDF, this Power of Aliomeay has been subscribed by an authorized officer or official of the Company and the corparats saal of
Liberly Mulial Insurance Company has bean affized theneto in Plymouth Meeting, Pennsylvania this 160 day of February :
20 ;

LIBERATY MUTUAL INSURANCE COMPARNY

B\].-G:.:__,_,,u_fﬁﬂ s m

Garmet W, Elliofl, Assisiant Secratary

COMMONWEALTH OF PEMMSYLVANIA - 55
COUNTY OF MONTGOMERY

Onhis A6th  dayof __Falbpuary . 2041, betore me, & Molary Public, persenally came Garpet W. Ellot, to me knowr, anid acknowlodged
lhat he |s an Assistant Secretary of Liberty Mutusl Insurance Company; that he koows 1he scal of said coparation; and that Te axaculad the above
Power of Attorney and afflxad tha corporate seal of Liberty Mutual Insurance Campany thoreto with 1he authaiity and at the diraction of said corporation.

}7 By @mﬂ éjj&

Torosa
Pyl Ty Mo
Mo P R AR I'erbisa Pasialia, Notary Public
Bl L, P PRETE T Y '

I, the undersigned, Assistanl Saaretany of Liberty Mutual [nsurance Company, do hereby cortity that (hi original power of allomay of which the feregoing
is a full, trug and correst copy, s in full force and effect on the date of this certificate; and | do further certity that the olficer or afficial who erallad tha
said power of atlormay is an Assistant Sacrelary specially authorized by (he chairman or the presidont to gppoint altlemeys-in-fact s provided in Articla
X, Sectlon & of he By-laws of Liberly Mutual Insurance Company,

Thiz certificate and ha above power of allomey may bo signed by fassimila er mechanically reproduced signatures under and by aulnaiity of he
following vols of ha board of directors of Libarty Mutual Insurance Company at a meefing.duly called and helel an the 12th day of March, 1980,

VOTED hat the facsimile or mechanically raproduced signaturs of any assistant sectetary of the campany, wherover appaaring Upon a
canliflad copy of any power of altorney issucd by the company in connection with surety: borids, shall ha valid and Binding upan the company
with the same fores and eifact as though manually allivad. i e e R

I TESTIMONY WHEREQF, | have hereunto subscribed my neme and affixed e carpirate, sal of the said company, this ___ day of

| AT

By &t
David M. Carey, Assigtant Secratary

day.

INess

To confirm the validity of this Power of Atforney call
1-610-832-8240 between 9:00 am and 4:30 pm EST on any bus




DIVISION 2

AFFIDAVIT OF RELEASE AND GUARANTEE
COUNTY OF LAKE
STATE OF FLORIDA

Bofore  me, the  undersigned  authority, personally  appeared
_after being duly sworn, deposes and says;

Al charges for labor, materials, supplies, lands, licenses and other expenses
arising from the Contract, Lake Fustis Drive/Lakeshore Drive Stormwater Improvement,
PROJIECT NO. 2011-05, for which the County might be sued or for which a lien or a
dermand against any payment bond might be filed, have been fully satisfied and paid or will
be fully satisfied and paid promptly upon receipt of payment by the Contractor. The
Contractor will fully indemnify, defend and save harmless the County from all demands,
cuits, actions, claims of lien or other charges filed or asserted against the County in
connection with matters certified to herein.

On behalf of itself and its subcontractors, suppliers, materialmen, successors
and assigns, the Contractor releases and waives all claims, demands, damages, costs and
expenses, against the Board of County Comrmissioners of Lake County, relating in any way
to the performance or payment of the above-numbered Contract, for the period from fhe
date of execution of the Contract through and including the date of acceptance of Final
Payment.

The Contractor Is aware of contractual provisions for warranties and
guarantces contained in the General Conditions of the above numbered contract, and
acknowledges that those provisions shall have the same force and effect as if this Affidavit
had not been exccuted, and understands that the County’s remedies are not limited by
came but are in addition to any other remedies provided by law:.

This Affidavit is given in connection with the Contractors application for Final
Payment.

FURTHER AFFIANT SAYETH NAUGHT.

(Affiant)
STATE OF FLORIDA)
COLUNTY OF LAKE)
The forgoing instrument was acknowledged before me this day of
, 20 of a

Ccrparaizion, on behalf of the Corporation and is personally known to me or has produced
3 identification and who did (did not) take an oath,

MOTARY:
Print Mame:
COMMISSION NUMBER:

My commission expires;

Yided |



APPENDIX AL
SAMPLE CHANGE ORDER

Contract Change Order

Lake County Dato:

Depariment of Public Works Project Mo..__ o
437 Ardice Avenue Location: . .
Fustis, FL. 32726 ContractMo.__

Change Order No.__

To: (Contractor)

YOU ARE HERERY REQUESTED TO COMPLY WITH THE FOLLOWING CHANGES FOR THE
AGREEMENT, PLANS AND SPECIFICATIONS

DESCRIPTION IN CHANGES - QUANTITIES, | DECREASE IN IMCREASE TH
ITEM MO, UMITS, UNIT PRICES, CHAMGE IN CONTRACT CONTRACT
COMPLETION SCHEDULE, ETC. FRICE PRICE

- PER ATTACHED EXHIBIT "A" -
Change In contract price due to change order:
Total Decrease
Total Tnorease

Difference
Met (Increase)(Becrease)Contract Price

The sum of $ is hereby (added lo) (deducted from) the total agrecment
price, and the total adjusted agreement price to date thereby is $
This document shall become an amendment to the agreement and all other provisions of

the

Recommended by: Date:

A1-1



Pre-Bid — Addendum #1
Lake Fustis Drive/Lakeshore Drive Stormwater Improvement
Project No, 2011-05
Bid No. 11-0027

This addendum Is belng Issued to make the following changes, corrections, clarifications and additions
to the bidding document. The information In this addendum modifies and changes the original biclding
documents and takes precedence over the original documents. Receipt of this addendum shall be

a;kngﬂledgag by the bidder by signing and dating the appropriate line on page W-4 of the
bid proposal. Failure to acknowledge this addendum may preclude consideration of the bid proposal

for award.

A non- manclataw pre- IJid mcrﬂmQ fﬂr the referenced project was held at 9: DE} a.m. nn ]ulg.F 7, 2011, In

Email Adclrass

fﬁykﬁumst@an! com

Mg_lyﬂr{mlak@f._{mntvfl q_r_:__by_____

beesleyconst@aol.com
|nhﬁmi1t,r,}r]@lalcmmml;ﬂl qw

~ Phone
Mame _ Fompany Number
Kacy Boykin Boykin Construction, Inc, | (352) 394-8456
Dan Cordle Professional Dirt Services, Inc_| (352)589-7000
Ben D;ju._rﬂr _ | Lake County Public Works | (352) 483-9090
Matl Franks Beesley Construction | (352) 365-4378
‘Mary Hamllton Lake County Public Werks (352) 483-9080
Sleve Ha?en Hazen Construction | (386) 756-0000
Jeff Johnson Lake County Public Works (352} 483-9024

iiﬂhnsun(“viakecuungf L. gn

Heath McArdle

Lake County Public Works

(352) 483~ 94}2?

hmeardle@akecountyfl.goy

 Sherry McDormutt

Lake County Public Works

Bill Nelson

| John L, Finch Contracting

(352) 245-57 75

_| smedermott@lakecountyil.

finchconstr@eentyrylink.net

Ralph Nieto
Laurle Hendersan

Mieto- Whittaker Suwey

(352) 561-5677

1. Malever Conslruction

(352) 429-9507

r.hletoG025@bellsouth.net

mmqmlm}cha{:I O

Chris E:Leph@nfs
Christina Tabey

Suncoast Pawng
Central Florida Envirunmental

(727) 938-2411
(407) 834-6115

h! is@suncoastpaving. cn:ﬁﬁ
ctabor75@aol.com

Justin Whitworth

Marlon Dunn Contracting, Tnc.

(813) 752-3622

iwhitworth@mar IDnr:lunn mm

This project is located West of Eustis along Lake Eustis Drive/Lakeshore Drive. The purpose of this
project is to improve the stormwater conveyance and treatment in this area. The project shall consist of
a serles of piped stormwater collection systems and the removal and replacement of an undersized
stormwater collection system, Other work associated with this project shall Include the following:
milling, placement of asphaltlc concrete, type F curb, storm structure installation, swale work,
thermoplastic striping, sodding, and other miscellaneous incldental construction.

Items of discussion:

1) Included In your bid package is a second set of construction plans containing the following
numbered sheets: 7, 19, 41, 42, 43, 44, 45, 46, 47, 48, and 49. Bid to construct the project
using these revised sheets,

2) Bid to construct all areas shown in the construction plans with the exception of area 7. Do not
supply a cost in your bid to perform any of the work shown in area 7,




3) Contractor shall bid Lo replace any existing striping on Lake Eustis Drive/Lakeshore Drive that is
removed or destroyed, All stripling shall be 6” lead-free and solvent-free thermoplastic, I Is the
contractor's responsibility for mapping and matching all existing striping.

4} Work performed under this contract shall be based on a lump sum bid. Quantities, if shown in
the bld, are estimated for bidding purposes only and shall be verified by the contractor.

5} Bid to sod all disturbed areas matching all existing grass bypes. Contractor shall be responslble
for watering all sod untlt there is established growth,

6) Pay speclal attention to all notes shown In the constructlon plans,

7) The cost of all required laboratory testing shall be horne by the County with the exception of the
cost of falling tests and subsequent retests, which shall be borne by the Contractor. Testing
shall be In accordanece with the standard specifications,

8) Contractor shall provide two (2) red lined, complete copies of plans as as-bullt drawings for the
project,

9) Contractor shall video the project Hmits prior te beginning construction, The video shall be in
BVE format and provided to Lake County before construction begins, Delail should be given Lo
all exisling fence lines, driveways, hedge lines, ete,, to document exlsting conditlons prior to
construction,

10)Any questions shall be submitted in writing by July 18, 2011 to Sherry McDermott via emall at
smedermolt@lakecountyfl.goy and will be responded to through the issuance of an addendum.

1LY The enginear's estimate for this project |s $700,000.00

42}Mary Hamilton, Lake County Stormwater Manager, stated that Lake Eustis Is an impaired body of
water and is the reason for constructing this stormwater Improvement project.

13)}Ben Driver, Lake County Senior Stormwater Inspector, stated this roadway is a highly traveled
area and that trafflc control will be an issue, Ben mentioned that he has spoken to most of the
homeowners In the area to notify them of the upcoming construction project.

Questions & Answers:
Q. How many days to complete the project?
A. The Contractor shall submit the number of calendar days to complete the project.

Q. Does Lake County have a local preference clause?
A, No, Lake County does not have a local preference clause. The project will be awarded based on the

lowest most responsive bid,

QL Wil Lake County provide quantities to the contractor for this project bid?
M Work performed under this contract shall be based on a lump sum bid. Quantities, If shown In the

tid, are estimated for bidding purposes only and shall be verifled by the contractor, As described In
Divislon A, section 10 titled “Quantities” the Instruction to bidders Is as follows:

A, Quantities, if shown on the Bid, are estimated for bidding purposas only
and shall be verlfied by the Contractor.

A Payment for worle performed under thls contract shall be based on a lump
sum bid, Bidder shall determine quantities,

C. Regardless of uncertainties of material supply and production at the time of
bidding, Contractors shall base thelr bids in strict accordance with [tems,
materials and methods as set forth in the Contract Documents,



. Pay items may be added, or deleted, to the list of pay items by the
Englneer or Contractor, that are required to complete the scope of the wark
as defined by the project plans and specifications.

Q. How will the bids be openad?

A, All bids shall be recelved not later than the date and time specified above, at which time they will be
publicly opened and read aloud in the Office of Procurement Services, Fourth Floor, Administration
Building, Room 416, 315 West Main Street, Tavares, Florida. A biel will not be considered for award if
received in the Procurement Services Office after the officlal opening date and time regardless of
when or how It was recelved by the Lake County Clark of the Circuit Court Mall Recelving Center.,
Allow sufficient time for transportation and inspection.  Bids will be apened and read aloud by a
Procurement Office in the Lake County Procurement Office on July 28, 2011 at 10:00 am,

Q. Wil Lake County allow open cuts and road closures on this project?

A.Open cuts of the roadway shall be necessary to construct the new stormwater system.  The
contractor shall bid Lo construct the project utilizing the necessary maintenance of traffic needed to
keep the roadway open.

Q. What type of patch will Lake Counity require for open cuts?
A. The Contractor shall repair open cuts of the roadway per the approved construction plans. See sheat
3 of the approved construction plans for reference.

Questio nswer mitied vip email on Jul

Q. On sheet 9 — from 5-29 shows removed/replaced 24" ECP, Encdwall? Please explain more clearly,
A. Bid to construct the concrete endwall using FROT Index number 250,

Approved by:
V /- il

fffzj‘/igl)ﬁs’{y( Construction Inspection Manager Date

s



Addendum #2
Lake FEustis Drive/Lakeshore Drive Stormwater Imprevement
Project Mo, 2011-05
Bld Mo, 11-0027

This acdendum is belng issued te make the following changes, corrections, clarifications and additions to the
bidding document. The [nfarmation in this addendum madifies and changes the orlginal bidding documettts and
takes precedence over the original documents, Regejpt ¢ of this addendum shall be acknowledged by the
bidder by slgning and_dating the appropriate line on page W-4 of the bid proposal. Failure to
acknowledge this addendum may preclude consideration of the bid proposal for awardl,

Questions & Answers submitted via email on July 12, 2011
Q. On sheet 3 — For the type E & F curbs it shows 1.5" but then says to use Group 9, which is 6", Please clarify if

this Is to-be 1.5" or the 6" per Group 9,
A. Bld to construct the curb pad using optional hase group 9 per FDOT Index Mo. 514, l.ake County will allow the
use of limerock 6" in depth, 98% compaction as a substitution for the optional base group 9.

Q. Ts the bid tab available in Excel format?

A, Yes, the bid tabulation shest is located on the FIP site at the following link:
ftp: ffftp.co.ake. fl.us/Public WorksfFunding Progduction/Laket 20Eustis% 20Lakeshore 20Drve%205tormwate
20 Improvemeants/
Adclitional spaces have been provided at the bottom of the “Bidl Form - Tabulation of Estimated Quantities”
shest. If needod, the bidders can write in any additional items needed that are not listed on the “Bid Form -
Tabulation of Estimated Quantities” sheat, No other modification shall be made to this form,

Q. Are the cad files available for material & earthworl: takeoff purposes?

A. Yes, the CAD file Is located on the FTP site at the following link:
ftps//ftp.colake.flus/Public Warks/Funding_Production/Laket 20Eustis% 20 akeshoret 2001veds205tormwale
o 20Lmprovemeants/

Q. Are we allowed temporary road closures for crossing Installation on this project?

A, Lake County will not allow the camplele closure of Lake Eustis Drive/Lakeshore Drive. The contractor shall bid
ko construck the project keeping one lane of traffic open at all times, All lanes of traffic must be open at the
end of each work day.

PLAMN REVISIONS
As part of the bid package for the Lake Eustls Drive/Lakeshore Drive Stormwater Improvement Project blelclers

were provided with replacement sheets numbered 7, 19, 41, 42, 43, 44, 45, 46, 47, 48, and 49. These plan
shests were prepared by the Lake County Publle Works Department and are dated February, 2011, On plan
cheets 41 thru 49 the existing cross slopes are not accurately depicted. However, the contractor shall bid Lo
construct the swales from the edge of pavament as shown In these revised cross sectlons (115 slopes). Also, the
contractor shall bld to mill and resurface the roadway In this area using the typlcal section shown on sheet 3 of the
DRMP constructlon plans. The contractor shall place the type E and Lype F curb ko allgn with the final pavernent
grade.

Approved by

A
Ddte




Addendum #3
Lake Fustis Drive/Lakeshaore Drive Stormwaber Improvament
Project Mo, 2011-05
Rid Mo, 11-0027

This acdendum is being issued o make the following changes, corrections, clarifications and additions to the
bidding document, The Information in this addendum modifies and changes the original bidding documents and
takes precedence over Whe orlginal documents, Recelpt of this addendum shall be acknowledged by the

bidder by signing and dating the appropriate line on page W-4 of the bid proposal. Failure to
acknowledge this addendum may preciude consideration of the bid proposal for award.

Questions & Ans mitted via emall on July 15, 2011:

Q. Wil vou allow any allernatives to the flowable fill per the detall for the open cut repairs, such as full depth
asphalt or utilizing lime rock as a base, due ko time constraints?

A, Lake Counly will not allow any alternatives to the flowable fill used for the open cul repalrs, Bid to construet
per the dekall provided In the construction plans

Q. According to Addendum #2, it Is our understanding that per your response to question regarding temporary
lane closures, that we will not be allowed to close any Indicated “areas” of this project. However, on Sheet 4,
Traffic Conlrol Note 7.2.2, the notes state that Areas 3 & 4 may be closed fo through traffic, while still allowing
access for emergency vehicles and local residential traflic permitted access to thelr residencies.  Does
Addendum #2 now supersede this traffic control schedule noted in the plans?

A. Yes, addendum #2 supersedes the traffic contral schedule that is noted In the construction plans,

Q. According to Addendum #2, we can use 8 limerock as an alternate to Optional Base Group 9 Type B 12.5.
These are one in the same. Please advise

A. According Lo FDOT Index No. 514 0BG 9, fisls 107 of limerock, However, Lake County will allow the use of 6
of limerock (96% compaction)} as a substitute for the OBG 9 type B 12.5 asphall.

/ ? fi, Construction Inspection Manager Date /
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